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SECTION-1: LIST OF IMPORTANT DATE, NOTICE INVITING 

TENDER (E-tender) 
 

I.      LIST OF IMPORTANT DATES 
 

 

Sl. No. Activity Timeline 

1. Name of Work Construction of Hostel/Residential blocks in Tribal 

Research Institute at Babadam, West Garo Hills District 

in the state of Meghalaya. 

 

2. Completion Period for 

Construction 

24 Months 

3. Date of publishing of Notice 

Inviting Tender (NIT) 

20/10/2020 

4. Document Download Start Date / 

Start Date of Submission 
Period: 20/10/2020 at 2:00 PM 

The documents can be downloaded from the 

Meghalaya State e-Procurement Portal 

https://meghalayatenders.gov.in 

For more information contact no +919436119181and 

through e-mail at artsandculturemegh@gmail.com  

5. Date, Time and Place of for 

Pre-bid Meeting 

Date: 30/10/2020 at 2.00 pm 

Venue: Department of Arts & Culture, Office of the 

Director, Shillong, Meghalaya.  

6. Document Download End 

Date / End Date of 

Submission 

Date: 10/11/2020 at 11:00 AM  

Date: 11/11/2020 at 02:00 PM 

 

 

 

8. Date and Time for Technical 

Bid Opening 

Date: 17/11/2020 at 3.00 pm 

    9.  Place of Technical Bid 

Opening 

Address: Main Secretariat,  Meghalaya 

 

10. Presentation of the Design by the 

bidder  

To be notified later to each bidder. 

Venue: Main Secretariat,  Meghalaya. 

11. Date, Time and Place for 

Financial Bid Opening 

To be notified later to each technically qualified bidder. 

Venue: Main Secretariat,  Meghalaya. 

12. Bid Validity Period 180 Days 

13. Offer Inviting Authority Department of Arts & Culture, Office of the Director, 

Shillong, Meghalaya. 

mailto:artsandculturemegh@gmail.com
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Sl. No. Activity Timeline 

14. Bid criteria Quality and Cost Based Selection Method (QCBS): 

Technical 80: Financial 20 

15. Evaluation method under 

QCBS 

Under the QCBS method of selection the weightage 

given to the Technical and Financial scores will be 

80% and 20% respectively. The Contract will be 

awarded to the bidder scoring maximum marks in 

technical and financial evaluations as per the 

qualifying criterion 

QCBS evaluation formula: 

For Quality and Cost based Evaluation (QCBS), the 

following formula will be used for the evaluation of 

the bids. 

The scores will be calculated as: 

Bn = 0.8*Tn + (0.2)*(Cmin/Cb * 100) 

Where 

Bn = overall score of bidder under consideration 

(calculated up to two decimal points). 

Tn = Technical score for the bidder under 

consideration. 

Cb = Actual price quoted by the bidder. 

Cmin = Lowest price among the financial proposals 

under consideration. 
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NOTICE INVITING TENDER (e-tender) 

Department of Arts & Culture 

Office of the Director 

Shillong, Meghalaya. 

 
NIT No.:          Date:   

       
 

1. The Department of Arts & Culture invites tender from Class 1 registered contractors for 

the works  mention below: 

 

Sl. 

No. 

 

Name of the project 
Tender Fee 

non- 

refundable 

(Rs.) 

Tender Value Earnest Money 

Deposit (Rs.) 

(i) Construction of Hostel/Residential block 

in Tribal Research Institute at Babadam, 

West Garo Hills District in the state of 

Meghalaya. 

 

16000/- 16.39 crore 1% for Tribals  

2%for Non 

Tribals 

 

2. Tender documents can be downloaded from the e-tendering website 

https://meghalayatenders.gov.in from 20/10/2020 To 10/11/2020 and to submit the Tender fee 

receipt in the office of The  Director Arts & Culture  Shillong in the form of DD/ Bankers 

Cheque issued in favor of “The Director, Department of Arts & Culture, Shillong, Meghalaya” 

Payable at Tura 

3. Bidders are requested to submit the Earnest Money Deposit (EMD) receipt in the office of 

The  Director, Department of Arts & Culture, Shillong, Meghalaya in the form prescribed in the 

tender document issued in favor of “The Director, Department of Arts & Culture, Shillong, 

Meghalaya ” Payable at Meghalaya. 

4. The last date for pre-bid queries is 28/10/2020 through e-mail on 

artsandculturemegh@gmail.com and Pre-bid meeting will be held on the   30/10/2020 in 

the Office of the Director, Department of Arts & Culture, Shillong, Meghalaya. 

6.   The deadline of online bid-submission is 1 1 / 1 1 / 2 0 2 0  a n d  dead line for hard                 

copy of Tender Fess and EMD in original is 1 1 / 1 1 / 2 0 2 .  

mailto:artsandculturemegh@gmail.com
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7. The Technical Bid Opening date is 17/11/2020. 

8. Non-refundable Court fee Stamp of Rs 2000/- (Rupees Two thousand) only has to be affix on 

the sealed tender  

9. Deduction like GST, Forest Royalty, Cess and Security deposit will be executed accordingly as per the 

prescribe rate by the Government from time to time. 

 

Brief eligibility criteria & terms & conditions. 

1. The Bidders should have successfully completed similar works during the last 5 years: 

 a. 01 (one) work costing not less than Rs. 13.11 Crores of State/Central Government. 

 b. 02 (two) works costing not less than Rs. 09.83 Crores of State/Central Government. 

 c. 03 (three) works costing not less than Rs. 06.55 Crores of State/Central Government. 

 

2. The perspective applicant/tenderer (s) shall have their own necessary plants and machinery 

for the execution of construction work. 

 

3. The tenderer shall have requisite Technical Personals for the construction work. 

 

4. The available Bid Capacity of the applicant shall be more than total bid value. 

 

5. Bid shall remain valid for a period of 180 days with effect from the date of opening of the 

tender. 

 

6. Earnest Money Deposit shall be in Bankers Cheque / Fixed Deposit Receipt (FDR) drawn in 

favor of Director, Department of Arts & Culture, Shillong Meghalaya. 

 

7. All bidders shall enclose Tender Fee Receipt along with their bid. 

 

 

  
 
 

 
                                                                                                

  Director 

Arts & Culture 

Shillong, Meghalaya. 
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I.         INSTRUCTIONS AND BACKGROUND TO BIDDERS (ITB) 
 

A. General 
 

1.      Scope of Bid 
 

1.1   The Employer as defined in the Appendix to ITB invites bids for the Construction of 

Hostel/Residential block in Tribal Research Institute at Babadam, West Garo Hills District 

in the state of Meghalaya as described in these documents and referred to as “the works”. 

The name and identification number of the works is provided in the Appendix to ITB. 

1.2    The successful Bidder will be expected to complete the Works by the Intended Completion 

Date specified in the Section 4- Part I General Conditions of Contract. 

1.3    Throughout these documents, the terms “bid” and “tender” and their derivatives (bidder/ 

tenderer, bid/ tender, bidding/ tendering, etc.) are synonymous. 
 

 
 

2.      Eligible Bidders 
 

2.1    This Invitation for Bids is open to all bidders as defined in the N I T 

2.2    Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent practices 

by the Central Government, the State Government or any public undertaking, autonomous 

body, authority by whatever name called under the Central or the State Government. 

2.3   Any bidders having criminal record is not allowed to participate in the online bidding 

process. Any person who is having criminal cases against him or involved in the organized 

crime or gangster activities or Mafia or Goonda or Anti-social activity are strictly prohibited 

to participate in the bidding process. If it is established that any bidder has criminal record, 

his bid shall be automatically cancelled. 

 

3.      Qualification of the Bidder 
 

3.1    All bidders shall provide details as mention in Section 3, Forms of Bid and Qualification 

information, a preliminary description of the proposed work method and schedule, including 

drawings and charts, as necessary. 

3.2    All bidders shall include the following information and documents with their bids in Section 

3, Qualification Information unless otherwise stated in the Appendix to ITB: 

(a) copies of original documents defining the constitution or legal status, place of 

registration, and principal place of business; written power of attorney of the 

authorized signatory of the Bid to commit the Bidder; 

(b)   Total monetary value of Construction works performed for each of the last five 

years; 

(c) Experience in works of similar nature and size (as specified in clause 4.4A (b) of 

ITB) for each of the last five years, and details of works in progress or contractually 

committed with certificates from the concerned officer of the rank of Executive 

Engineer or equivalent; 
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(d)   Details of the technical personnel proposed to be employed for the Contract having 

the qualifications defined in Clause 4.4 (b) (ii) of ITB. 

(e) Reports on the financial standing of the Bidder, such as profit and loss statements 

and auditor's reports for the past three years ending 31st March, 2019. (i.e. FY: 2016-

17, FY: 2017-18, FY: 2018-19). 

 (f) Information regarding any litigation or arbitration during the last five years in which 

the Bidder is involved, the parties concerned, the disputed amount, and the matter; 

 (g)   The proposed methodology and program of development for the work duly supported 

with broad calculations and Quality Management Plan proposed to be adopted, 

justifying their capability of execution and completion of the work as per technical 

specifications and within the stipulated period of completion. 
 

4.3    Bids from Consortium are allowed. 
 

• All the members of consortium shall be jointly and severely responsible for all 

matters/obligations under this bid document/contract agreement. 
 

• “Consortium will be allowed with a maximum no. of 2 firms (lead member + 1 other 

member. 
 

•   “Lead Member” means the member which will take the lead in the management of the 

consortium affairs and which will provide the Consortium Representative for liaison 

with the  Employer and, unless otherwise agreed by  the  members, the  Services 

Manager for direction of the conduct of the Services. 
 

• "Associate  Members"  means  the  individuals  or  firms  which  have  agreed  to 

consortium. 

 

• The Power of attorney of the signatory [ies] on behalf of the consortium for all 

purposes including signing of agreement, payment, regular communication etc. is 

attached. 
 

4.4A           To qualify for award of the Contract, each bidder should meet the followings: 

Experience of having successfully completed similar works during the last 5 years 
ending previous day of last date of submission of tender: 

 

One (01) similar project costing not less than Rs. 13.11 Crores for State or Central 

Government. 

OR 

Two (02) similar work/project costing not less than Rs. 09.83 Crores for State or 

Central Government. 

OR 

 

Three (03) similar work/project costing not less than Rs. 06.55 Crores for State or 

Central Government. 
 

[Similar work/project: Construction of Residential/Institutional/Public buildings 

works.] 
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4.4B           (a) Each bidder must attach: 

(i)     The current income-tax clearance certificate (FY: 2018-19); 

(ii)    GST Registration Certificate 

(iii)   An affidavit that the information furnished with the bid documents is correct 

in all respects; and 

(iv)   Such other certificates as defined in the Appendix to ITB. Failure to produce 

the certificates shall make the bid non-responsive. 

 

(b) Each bidder must demonstrate: 
 

(i)     Availability Experience and Expertise to carry out the work stated in the 

Appendix to ITB. 

(ii)    Availability of technical personnel as stated in the Appendix to ITB. 

 

(c) The bidder must not have in his employment: 
 

(i)    The near relations (defined as first blood relations, and their spouses, of the 

bidder or the bidder’s spouse) of persons listed in the Appendix to ITB. 

(ii)   Without Government permission, any person who retired as gazetted officer 

within the last two years of the rank and from the departments listed in the 

Appendix to ITB. 

 

4.4 C To qualify for a package of contracts made up of this and other contracts for which bids 

are invited in the Notice Inviting Tender, the bidder must demonstrate having experience 

and resources sufficient to meet the aggregate of the qualifying criteria for the individual 

contracts. 

4.5    Sub-contractors experience and resources shall not be taken into account in determining the 

bidder’s compliance with the qualifying criteria except to the extent stated in clause 4.4A 

above. 

4.6    Even  though  the  bidders  meet  the  above  qualifying  criteria,  they  are  subject  to  be 

disqualified if they have: 

(i)   Made misleading or false representations in the forms, statements, affidavits and 

attachments submitted in proof of the qualification requirements; and/or 

(ii)  Record of poor performance such as abandoning the works, not properly completing 

the contract, inordinate delays in completion, litigation history, or financial failures 

etc. 

(iii) Participated in the previous bidding for the same work and had quoted unreasonably 

high or low bid prices and could not furnish rational  justification for it  to  the 

Employer. 

 
 

5.      One Bid per Bidder 
 

4.1 Each Bidder and their consortium partner shall submit only one Bid for one work.  
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6.      Cost of Bidding 
 

6.1   The Bidder shall bear all costs associated with the preparation and submission of his Bid, 

and the Employer will, in no case, be responsible or liable for those costs. 

 
 

7.      Site Visit 
 

7.1    The Bidder, at his own cost, responsibility and risk, is encouraged to visit, examine and 

familiarize himself with the Site of Works and its surroundings including source of earth, 

water, road etc. and obtain all information that may be necessary for preparing the Bid and 

entering into a contract for the Works. The costs of visiting the Site shall be at the Bidder's 

own expense. He may contact the person whose contact details are given in the Appendix to 

ITB.
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B. Bidding Documents 
 

8.      Content of Bidding Documents 
 

8.1   The set of bidding documents comprises the documents listed below and addenda issued in 

accordance with Clause 10 of ITB. 

1.   Notice Inviting Tender 

2.   Instructions to Bidders 

3.   Qualification Information 

4.   Conditions of Contract 

(Part I General Conditions of Contract, and Contract Data; Part II Special Conditions of 

Contract) 

5.   Specifications 

6.   Drawings 

7.   Bill of Quantities 

8.   Form of Bid (Technical and Financial Proposal formats) 

9.   Form of Acceptance, Form of Agreement, Issue of Notice to Proceed with the Work, 

form of Unconditional Bank Guarantee. 
 

8.2    Bidding document will be available online on the website https://meghalayatenders.gov.in.  

8.3    The bidder is expected to examine carefully all instructions, conditions of contract, contract 

data, forms, terms and specifications, bill of quantities, forms and drawings in the Bid 

Document. Failure to comply with the requirements of Bid Documents shall be at the 

bidder’s own risk. Pursuant to clause 25 hereof, bids, which are not substantially responsive 

to the requirements of the Bid Documents, shall be rejected. 

 

9.      Clarification of Bidding Documents and Pre-bid Meeting: 
 

9.1    A prospective bidder requiring any clarification of the bidding document may notify the 

employer in writing or by e-mail at the employer address indicated in the Notice Inviting 

Tender. Copies of the employer’s response will be forwarded to all purchasers of the 

bidding documents, including a description of the enquiry, but without identifying its 

source. 

9.2    If a pre-bid meeting is to be held, the bidder or his authorized representative is invited to 

attend it. Its date, time and address are given in the Appendix to ITB. 

9.2.1    The purpose of the meeting will be to clarify issues and to answer questions on any 

matter that may be raised at that stage. 

9.2.2    The bidder is requested to submit any questions in writing or by email so as to reach 

the Employer not later than two days before the meeting. 

9.2.3    Minutes  of  the  meeting,  including  the  text  of  the  questions  raised  (without 

identifying the source of the enquiry) and the responses given will be transmitted 

online (or otherwise). Any modifications of the bidding documents listed in Clause 

.1 of ITB, which may become necessary as a result of the pre-bid meeting, shall be 

made by the Employer exclusively online through the issue of an Addendum 

pursuant to Clause 10 of ITB and not through the minutes of the pre-bid meeting. 
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9.2.4    Non-attendance at the pre-bid meeting will not be a cause for disqualification of a 

bidder. 
 

10.    Amendment of Bidding Documents 
 

10.1  Before the deadline for online submission of bids, the Employer may modify the bidding 

documents by issuing addenda online. 

10.2  Any addendum thus issued shall be part of the bidding documents. 

10.3  To give prospective bidders reasonable time in which to take an addendum into account in 

preparing their bids, the Employer may extend, as necessary, the deadline for online 

submission of bids, in accordance with Clause 20.2 of ITB. 
 

C. Preparation of Bids 
 

11.    Language of Bid 
 

11.1  All documents relating to the Bid shall be in English language as specified in the Appendix 

to ITB. 
 

12.    Documents Comprising the Bid 
 

12.1  The Bid submitted by the Bidder shall be in two separate parts: 

 

Part I   This shall be named Technical Bid and shall comprise of: 

I.   Earnest Money; 

II.   Qualification information, supporting documents, affidavit and undertaking as specified 

in Clause 4 of ITB. 
 

III.   Undertaking that the bid shall remain valid for the period specified in clause 15.1 of 

ITB. 
 

IV.   Any   other information / documents  required  to   be completed  and submitted by 

bidders, as specified in the appendix to ITB, and 

V.   An affidavit affirming that information he has furnished in the bidding document is 

correct to the best of his knowledge and belief. 

 

Part II  It shall be named Financial Bid and shall comprise of: 

I.   Form of Bid as specified in Section 8; 

II.   Priced bill of quantities for items specified in Section 8; 
 

12.2  The following documents, which are not submitted with the bid, will be deemed to be part 

of the bid section particulars 

1.   Notice inviting Tender 

2.   Instruction to the bidders 

3.   Conditions of Contract 
4.   Contract Data 

5.   Specifications 

6.   Drawings
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13.    Bid Evaluation Process 
 

13.1  The Contract shall be for the whole Works, as described in Clause 1. 1 of ITB, based on the 

priced Bill of Quantities submitted by the Bidder. 

13.2  The Bidder shall be selected using the QCBS Method as specified in the Appendix to ITB; 

only the same option is allowed to all the Bidders. QCBS Method requires the bidder to 

submit Technical and Financial proposals (bids) separately in two sealed envelopes for the 

items specified in the Appendix to ITB. The Technical Proposals will be opened first and 

will be evaluated leaving the Financial bids unopened. Financial Proposals of only those 

bidders who fully meets the Qualification Requirements and secure more than 75% of marks 

will be opened. Technical bids will be assigned a weightage of 80% and the Financial bids 

20%. The work will be awarded to the agency who secure the highest total marks in the 

combined evaluation of Technical plus Financial proposals (bids). 

13.3  All duties, taxes, royalties and other levies payable by the Contractor under the Contract, or 

for any other cause, shall be included in the rates, prices, and total Bid price submitted by 

the Bidder. 

13.4  The rates and prices quoted by the Bidder shall be fixed for the duration of the Contract and 

shall not be subject to adjustment. 
 

14.    Currencies of Bid 
 

14.1  The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees. 
 

15.    Bid Validity 
 

15.1  Bids shall remain valid for a period of One Hundred Eighty (180) days after the deadline 

date for bid submission specified in Clause 20 of ITB. A bid valid for a shorter period shall 

be rejected by the Employer as non-responsive. 

15.2  In exceptional circumstances, prior to expiry of the original time limit, the Employer may 

request that the bidders may extend the period of validity for a specified additional period. 

The request and the bidders’ responses shall be made in writing or by email. A bidder may 

refuse the request without forfeiting his Earnest Money. A bidder agreeing to the request 

will not be required or permitted to modify his bid, but will be required to extend the validity 

of his earnest money for a period of the extension, and in compliance with Clause 16 of ITB 

in all respects. 
 

16.    Earnest-Money 
 

16.1  The Bidder shall furnish, as part of the Bid, Earnest Money, in the amount specified in the 

Appendix to ITB. 

16.2  The Earnest Money Deposit (EMD) will be in the form of Bank Guarantee (BG) and/or 

Fixed Deposit Receipt (FDR) only of any scheduled commercial banks, issued in favor of 

the name given in the Appendix to ITB. BG/FDR will be valid for six months or more after 

the last date of receipt of bids. Earnest money will be deposited, physically, with officer 

calling tender, on and before last date of submission of tender. A scanned copy of earnest 

money document will be submitted along with the tender. In case of the bidder pays EMD
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through any other mode than that of BG and/or FDR will not be accepted or granted for. 

16.3  Any bid not accompanied by an acceptable Earnest Money, unless exempted in terms given in 

the Appendix to ITB, shall be rejected by the Employer as non-responsive. 

16.4  The Earnest Money of unsuccessful bidders will be returned within 15 days of the end of 

the Bid validity period specified in Clause 15.1 of ITB. 

16.5  The Earnest Money of the successful Bidder will be discharged when the Bidder has signed 

the Agreement and furnished the required Performance Security. 

16.6  The Earnest Money may be forfeited: 

a)   If the Bidder withdraws the Bid after bid opening (technical bid) during the period of 

Bid validity; 

b)   In the case of a successful Bidder, if the Bidder fails within the specified time limit to i.

 Sign the Agreement; and/or 
ii.    Furnish the required Performance Security. 

iii. In case, the successful bidder does not agree and accept the corrections to 

amount stated in the Bid arrived due to any arithmetic errors in the bid as 

specified by the employer in clause 26 of ITB. 
 
 

17.    Alternative Proposals by Bidders 
 

17.1  Bidders shall submit offers that comply with the requirements of the bidding documents, 

including the Bill of Quantities and the basic technical design as indicated in the drawings 

and specifications. Alternative proposals will be rejected as non-responsive. 
 

18.    Format and Signing of Bid 
 

18.1  The Bidder shall submit one set of the bid comprising of the documents as described in 

Clause 12 of ITB. 

18.2  The Bid shall be submitted on line and shall be digitally signed by a person or persons duly 

authorized to sign on behalf of the Bidder, pursuant to Clause 4.2(a) of ITB. The person or 

persons signing the Bid shall sign all pages of the Bid. 
 

D. Submission of e-Bids 
 

The Bid Submission module of website   https://meghalayatenders.gov.in enables the bidders to submit 

the e-bids online against this bidding published by the purchaser. Bid may be submitted only during the 

period and time stipulated in the bidding. Bidders are advised to start the Bid Submission process well 

in advance so that they can submit their bids in time. The bidders shall submit their bids taking into 

account the server time, displayed in the website. This server time is the time by which the bid 

submission activity will be allowed till the permissible time on the last date of submission stipulated in 

the schedule. The bidders cannot submit their bids after the completion of bid submission period. For 

delay in submission of bids due to any reasons, shall be responsibility of the bidder. The bidders shall 

follow the instructions mentioned herein under for submission of their e-bids. 

• For participating in bids through the e-bidding system, it is necessary for the bidders to be the 

registered users of the website  https://meghalayatenders.gov.in The bidders shall first register 

themselves on the e-bidding website, if they have not done so previously, using the option 

“Online Bidder Enrolment” available on the home page of the website. 

http://etender.up.nic.in/
http://etender.up.nic.in/
http://etender.up.nic.in/
http://etender.up.nic.in/
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• In addition to the normal registration, the bidder has to register with their Digital Signature 

Certificate (DSC) in the e-bidding system and subsequently he/ she will be allowed to carry out his 

/her bid submission activities. Registering the Digital Signature Certificate (DSC) is a onetime 

activity. Before proceeding to register their DSC, the bidder shall first log on to the e- bidding 

system using the User Login option on the home page with the logging ID and Password with 

which they have registered as per clause 1.1 above. For successful registration of DSC on e-

procurement website  https://meghalayatenders.gov.in he bidder must ensure that they possess 

class-2/Class-3 DSC issued by any certifying authorities duly approved by Controller of 

Certifying Authorities. The bidder is also advised to register their DSC on E-procurement website 

well in advance before bid submission period & time so that they do not face any problem while 

submitting their e-bid against this bidding. The bidder can perform User Login creation and DSC 

registration exercise as described in clauses 1.1 and 1.2 above even before bid submission period 

starts. The purchaser shall not be held responsible if the bidder tries to submit their e-bid at the 

last moment of submission of bid, but could not submit due to DSC registration problem. 
 

19.    Sealing and Marking of Bids 
 

19.1  The Bidder shall have to bid online separately for Technical and Financial Bid. Technical 

Bid: To be opened on DD/MM/YY (Date and time of Technical Bid opening as per clause 

22.1 of ITB.) Financial Bid: Not to be opened except with the approval of the Employer. 
 

20.    Deadline for online Submission of Bids 
 

20.1  Complete Bids (including Technical and Financial) must be received by the Employer in the 

Appendix to ITB not later than the date and time indicated in the Appendix to ITB. 

20.2  The Employer may extend the deadline for  online submission of  bids by issuing an 

amendment in accordance with Clause 10.3 of ITB, in which case all rights and obligations of 

the Employer and the bidders previously subject to the original deadline will then be subject 

to the new deadline. 
 

21.    Late Submission of Bids 
 

21.1  No Provision/Consideration on Late Bid/Bids Submission. 
 

E. Bid Opening and Evaluation 
 

22.  Bid Opening 
 

22.1  The Employer will open the bids received, in the presence of the bidders/bidders’ 

representatives who choose to attend at the time, date and place specified in the Appendix to ITB. 

In the event of the specified date for the submission of bids being declared a holiday for the 

Employer, the Bids will be opened at the appointed time online on the next working day. 

The technical bid shall be opened in the the Office of The  Director, Department of Arts & Culture  

Shillong, Meghalaya. 
 

22.2  The Employer will prepare minutes of the Technical Bid opening, including the information 

disclosed to those present in accordance with Clause 22.3 of ITB. 

22.3  Evaluation of the technical bids with respect to EMD (bid security), qualification 

information and other information furnished in Part I of the bid in pursuant to Clause 12.1 of ITB, 
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 shall be taken up and completed within Ten working days of the date of bid opening, and a list 

will be drawn up of the responsive bids and scoring a minimum of 75 % marks whose financial 

bids are eligible for consideration. 

22.4  The Employer shall inform, by E-mail (or otherwise) the bidders, whose technical bids are 

found responsive, date, time and place of opening of Financial Bid as stated in the Appendix ITB. In 

the event of the specified date being declared a holiday for the Employer, the bids will be opened 

at the appointed time online on the next working day through they or their representative, may 

attend the meeting of opening of financial bids. 

22.5  At the time of the opening of the ‘Financial Bid’, the names of the bidders whose bids were 

found responsive in accordance with clause 22.3 of ITB will be announced. The financial bids of 

only these bidders will be opened. The responsive bidders’ names, the Bid prices, the  total  

amount of  each  bid,  and  such  other  details  as  the  Employer may  consider appropriate will 

be announced by the Employer at the time of bid opening. Any Bid price, which is not read out 

and recorded, will not be taken into account in Bid Evaluation. 

22.6  The Employer shall prepare the minutes of the opening of the Financial Bids. 

 

23.    Process to be Confidential 

23.1  Information relating to the examination, clarification, evaluation, and comparison of bids and 

recommendations for the award of a contract shall not be disclosed to any bidders or any 

other persons not officially concerned with such process until the award to the successful Bidder 

has been announced. Any attempt by a Bidder to influence the Employer’s processing of bids or 

award decisions may result in the rejection of his Bid. 

24.    Clarification of Bids and Contacting the Employer 

24.1  No Bidder shall contact the Employer on any matter relating to its bid from the time of the 

bid opening to the time the contract is awarded. 

24.2  Any attempt by the bidder to influence the Employer’s bid evaluation, bid comparison or 

contract award decision may result in the rejection of his bid. 
 

25.    Examination of Bids and Determination of Responsiveness 

25.1  During the detailed evaluation of “Technical Bids”, the Employer will determine whether 

each Bid (a) meets the eligibility criteria defined in Clauses 3 and 4 of ITB; (b) has been 

properly signed; (c) is accompanied by the required securities; and (d) is substantially 

responsive to the requirements of the bidding documents, (e) Approach and Methodology, 

Design Concept, technical specifications and drawings, Work Plan. 

25.2  During the detailed evaluation of the “Financial Bids”, the responsiveness of the bids will be 

further determined with respect to the remaining bid conditions, i.e., priced bill of quantities, 

arithmetical correctness, Compliances to other financial requirements mentioned in the RFP 

document. 

25.3  A substantially responsive “Technical and Financial Bid” is one that conforms to all the 

terms, conditions, and specifications of the bidding documents, without material deviation  

or reservation. A material deviation or reservation is one (a) which affects in any substantial 

way the scope, quality, or performance of the Works; (b) which limits in any substantial way, 

inconsistent with the bidding documents, the Employer’s rights or the Bidder’s 
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obligations under the Contract; or (c) whose rectification would affect unfairly the 

competitive position of other Bidders presenting substantially responsive bids. 

25.4  If a “Technical Bid” is not substantially responsive, it will be rejected by the Employer, and 

may not subsequently be made responsive by correction or withdrawal of the nonconforming 

deviation or reservation. The Financial bid of the bidder whose Technical Bid is not 

substantially responsive will not be considered and opened at all and may be returned to the 

bidder unopened. 

25.5  If a “Financial Bid” is not substantially responsive, it will be rejected by the Employer, and 

may not subsequently be made responsive by correction or withdrawal of the nonconforming 

deviation or reservation. 
 

26.    Correction of Errors 
 

26.1  Bids determined to be substantially responsive will be checked by the Employer for any 

arithmetic errors. Errors will be corrected by the Employer as follows: 

a)   Where there is a discrepancy between the rates in figures and in words, the rate in words 

will govern; and 

b)   Where there is a discrepancy between the unit rate and the line item total resulting from 

multiplying the unit rate by the quantity, the unit rate as quoted will govern. 

26.2  The amount stated in the Bid will be adjusted by the Employer in accordance with the above 

procedure for the correction of errors and shall be considered as binding upon the Bidder. If the 

Bidder does not accept the corrected amount, the Bid will be rejected, and the Earnest money 

shall be forfeited in accordance with Clause 16.6(b) of ITB. 
 

27.    Evaluation and Comparison of Bids 
 

27.1  The Employer will evaluate and compare only the bids determined to be substantially 

responsive in accordance with Clause 25 of ITB. 

27.2  In evaluating the bids, the Employer will determine for each Bid the evaluated Bid price by 

adjusting the Bid price by making correction, if any, for errors pursuant to Clause 26 of ITB. 

27.3  If the Bid of the successful Bidder is seriously unbalanced in relation to the Engineer’s 

estimate of the cost of work to be performed under the contract, the Employer may require the 

Bidder to produce detailed price analyses for any or all items of the Bill of Quantities, to 

demonstrate the internal consistency of those prices with the development & construction 

methods and schedule proposed. After evaluation of the price analyses, the Employer may 

require that the amount of the performance security set forth in Clause 32 of ITB be increased at 

the expense of the successful Bidder to a level sufficient to protect the Employer against 

financial loss in the event of default of the successful Bidder under the Contract. The amount of  

the  increased  performance security  shall  be  decided  at  the  sole  discretion  of  the 

Employer/latest Government Orders, which shall be final, binding and conclusive on the 

bidder. 

27.4  If the Bid of the successful Bidder is seriously unbalanced in relation to the Engineer’s 

estimate of the cost of works including defect liability period for one year under the contract, 

the Employer may require the Bidder to produce detailed price analyses for the work. After its 

evaluation, the Employer may require that the amount of the performance security set forth in 
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Clause 32 be increased at the expense of the successful Bidder to a level sufficient to protect 

the Employer against financial loss in the event of default of the successful Bidder under the 

Contract. The amount of the increased performance security shall be decided at the sole 

discretion of the Employer/latest Government Orders, which shall be final, binding and 

conclusive on the bidder. 
 

28.    Price Preference 

 

28.1  There will be no price preference to any bidder. 
 

 

F. Award of Contract 

29. Award Criteria 
 

      29.1  Subject to Clause 31 of ITB, the Employer will award the Contract to the Bidder whose Bid has 

been determined: 

i. To be substantially responsive to the bidding documents and who has scored the 

highest marks in the combined evaluation of Technical and Financial Proposals, 

provided that such Bidder has been determined to be (a) eligible in accordance with the 

provisions of Clause 3 of ITB, and (b) qualified in accordance with the provisions of 

Clause 4 of ITB; and 
 

30.    Employer’s Right to accept any Bid and to reject any or all Bids. 
 

30.1  Notwithstanding Clause 29 above, the Employer reserves the right to accept or reject any 

Bid, and to cancel the bidding process and reject all bids, at any time prior to the award of 

Contract, without thereby incurring any liability to the affected Bidder or bidders or any 

obligation to inform the affected Bidder or bidders of the grounds for the Employer’s action. 
 

31.    Notification of Award and Signing of Agreement 
 

31.1  The bidder whose Bid has been accepted will be notified of the award by the Employer prior to 

expiration of the Bid validity period by email to be confirmed by registered letter. This letter 

(hereinafter and in the Part I General Conditions of Contract called the “Letter of Intent” 

and/or “Letter of Acceptance” as the case may be) will state the sum that the Employer will 

pay to the Contractor in consideration of the execution, completion by the Contractor as 

prescribed by the Contract (hereinafter and in the Contract called the “Contract Price”). 

31.2  The notification of award will constitute the formation of the Contract, subject only to the 

furnishing of a performance security in accordance with the provisions of Clause 32. 

31.3  The Agreement will incorporate all agreements between the Employer and the successful 

Bidder. It will be signed by the Employer and the successful Bidder after the performance 

security is furnished. 

31.4  Upon the furnishing by the successful Bidder of the Performance Security, the Employer will 

promptly notify the other Bidders that their Bids have been unsuccessful. 
 

32.    Performance Security 
 

32.1  The total performance security is Five percent (5%). The successful bidder shall deliver to the 

Employer a performance security of Two percent (2%) within 15 (fifteen) days after receipt of  
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“Letter of Intent” and/or “Letter of Acceptance” as the case may be. Performance security shall 

be valid until a date 45 days after the expiry of Defect Liability Period of 1 year after 

intended completion date. Remaining Performance Security of Three percent (3%), the 

employer shall retain  the amount from each payment due to the contractor until completion 

of the whole of the work. The time for completion of works plus additional security for 

unbalanced Bids in accordance with Clauses 27.3 and 27.4 of ITB and Clause 46 Part I 

General Conditions of Contract and sign the contract. 

32.2  The performance security shall be either in the form of a Performance Bank Guarantee 

(PBG) and/or fixed deposit Receipts (FDR), issued in favor of The Director, Department 

of Arts & Culture, Shillong Payable at Meghalaya. from a Scheduled Commercial Bank. 

32.3  Failure of the successful Bidder to comply with the requirements of Clause 32.1 shall 

constitutes sufficient grounds for cancellation of the award and forfeiture of the Earnest 

Money. He will also be debarred from participating future bids under The Office of the 

Director, Department of Arts & Culture, Shillong, Meghalaya for one year. 

33.    Advances: 
 

33.1  The employer will provide mobilization advances and advance against security of materials as 

provided in Clause 45 of Part I General Condition of Contract. 
 

34.    Corrupt or Fraudulent Practices 
 

The Employer requires the bidders/Contractors to strictly observe the laws against fraud and 

corruption in force in India, namely, Prevention of Corruption Act, 1988. 

35    Evaluation Of Financial Bid 

 

35.1  After the technical bid evaluation is completed the Executive Engineer shall notify in writing to 

those contractors who have qualified the technical bid, the date, time and location for opening of 

their Financial Bid. Contractors attendance at the opening of the financial bid is optional. 

 

35.2 Financial bid shall be opened in the presence of the contactors representatives who choose to attend. 

The Financial bid of the qualified contractors shall then be opened. 

 

35.3    The final selection  shall be based on Quality and Cost Based Selection  (QCBS) in the ratio of 

80:20 ( 80% Technical and 20% Financial/Cost). 

 

 

 

 

 

 

 

 

 

 



Page | 20 

 

 

 

 

 

II.         APPENDIX TO INVITATION TO BIDDERS 

(ITB) 

 
 

Instructions to Bidders Clause Reference 
 

(1.1) The Employer is department of Arts & Culture Office of the Director, Shillong, 

Meghalaya. 
 

 

2.1                    The Works is  “Construction of Hostel/Residential block in Tribal Research 

Institute at Babadam, West Garo Hills District in the state of Meghalaya. REFER 

SECTION 5: SPECIFICATIONS. 
 
 

 

(3.1)                Eligible Bidders Are: Open tender to all bidders. 
 

 

(4.2)                The information required from bidders in Clause 4.2 is modified as follows: 

NONE 
 
 

 

(4.4A)(b)        Satisfactorily completed (in all respect) nos. of similar works/projects, as prime 

Contractor, excluding maintenance cost as below – 
 

 

Experience of having successfully completed similar works during the last 5 years 

ending previous day of last date of submission of tender: 

 

One (01) similar project costing not less than Rs. 13.11Crores for State or Central 

Government. 

OR 

Two (02) similar work/project costing not less than Rs. 09.83 Crores for State or Central 

Government. 

OR 

Three (03) similar work/project costing not less than Rs. 06.55 Crores for State or Central 

Government. 

 

[Similar work/project: Construction of Residential/Institutional/Public buildings works.] 

 

(4.4 B)(a) (iii) Other certificates required with the bid are: As per ITB 
 

 
 

(4.4 B)(b) (ii)  The Number of Technical personnel, Qualifications and Experience will be as follows: 
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A.  The Technical Personnel are: 

 
 Sl. NO. POSITION NOS. QUALIFICATION AND EXPERIENCE 

 

1. 
 

Team Leader 
 

01 
Masters in Civil Engineering or equivalent with 

10 Year Experience in similar work 

 

2. 
 

Structural Engineer 
 

01 
Masters in Structural Engineering with 10 years 

experience in similar work 

 

 

 

 

 

 

 

3. 
 

Construction Expert 

 

 

01 

Graduate in Civil Engineering or equivalent with 

10 Year Experience in similar work 

 

 

4. 

 

Civil Engineer 

 

01 
Graduate in Civil Engineering or equivalent with 

5 Year Experience in similar work 

 

 

5. 

 

 

Site Supervisor 

 

 

01 

Graduate in Civil Engineering or equivalent with 

5 Year Experience in similar work 

 

(5.1)                     The Contact person is: 

Sh. Kanchani Koch 

Contact no. +919436119181 and through email at  artsandculturemegh@gmail.com                  

Address : Director, Department of Arts & Culture, Shillong, Meghalaya. 

 

(6)                        Language Of the bid is: English 

 (7)                  Bids may be submitted only in QCBS Method [Technical and Financial Bids in 

separate sealed envelopes] 
 

 

(8)                   Schedule of Rate applicable for Percentage Rate Method is:  Not Applicable. 
 

 

(9)                   The amount of Earnest Money shall be 1% for tribals and 2% for non tribals of the Tender 
                        Value   

(10)                 Only in the form of Bank Guarantee (BG) and/or Fixed Deposit Receipt (FDR) must be 

drawn in favor of: The Director, Department of Arts & Culture, Shillong, Meghalaya. 

(11)                   Other acceptable forms of Bid Security pledged in favor of: No other forms/mode 
 

(12)                   The Employer's address for the purpose of Bid submission is online submission 
 

(13)                   The deadline for online submission of bids shall be:  

Date: 11/11/2020 Time: 2.00 pm Hrs. (IST) 

(14)   Exemption from Earnest Money is granted to: MSMEREGISTERED FIRMS ONLY. At 

least one of the member of the consortium should be registered with MSME 

 

 

mailto:artsandculturemegh@gmail.com
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SECTION 3: QUALIFICATION INFORMATION 
 

The bidder shall fulfill the following qualifying requirements: 

 
 

I.      FINANCIAL REQUIREMENTS 
 

1. The applicant/bidder shall have average annual turnover during last 03 financial years ending on 

31st  March 2020 (i.e. FY:2017-18, FY: 2018-19 & FY: 2019-20) on Development and 

Construction of similar Works not less than 30% of the estimated cost of the project  (Rs. 4.91 

Crores) failing which the bid shall not be evaluated. 

 
 
 
 

II.      TECHNICAL CRITERIA / WORK EXPERIENCE 
 
 

Experience of having successfully completed similar works during the last 5 years ending 

previous day of last date of submission of tender: 
 

One (01) similar project costing not less than Rs. 13.11 Crores for State or Central Government. 

OR 

Two (02) similar work/project costing not less than Rs. 09.83Crores for State or Central 

Government. 

OR 

Three (03) similar work/project costing not less than Rs. 06.55 Crores for State or Central 

Government. 

 

[Similar work/project: Construction of Residential/Institutional/Public buildings works.] 

 
 
 

The Bidder shall provide completion certificate to substantiate the experience from client for above 

mentioned contract assignment criteria.
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KEY PROFESSIONALS: 
 

 

 Sl. NO. POSITION NOS. QUALIFICATION AND EXPERIENCE 

 

1. 
 

Team Leader 
 

01 
Masters in Civil Engineering or equivalent with 

10 Year Experience in similar work 

 

2. 
 

Structural Engineer 
 

01 
Masters in Structural Engineering with 10 years 

experience in similar work 

 

 

 

 

 

 

 

3. 
 

Construction Expert 

 

 

01 

Graduate in Civil Engineering or equivalent with 

10 Year Experience in similar work 

 

 

4. 

 

Civil Engineer 

 

01 
Graduate in Civil Engineering or equivalent with 

5 Year Experience in similar work 

 

 

5. 

 

 

Site Supervisor 

 

 

01 

Graduate in Civil Engineering or equivalent with 

5 Year Experience in similar work 
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Notes on Form of Qualification Information 

The information to be filled in by bidders in the following pages will be used for the purposes 
of post-qualification as provided for in clause 4 of the Instructions to Bidders. This Information 
will not be incorporated in the Contract. Attach additional pages as necessary. 

 

1.      INDIVIDUAL BIDDERS AND PARTNERS 
 

1.1 Constitution or legal status of Bidder 

Place of registration: 

Principal place of business: 

Power of attorney of signatory of Bid 

[attach copy] 

……………………… 
 

……………………….. 
 

………………………. 

1.2 Total annual volume of works executed and 
payments received in the last five years 
preceding the year in which bids are invited.  

 
(Rs. In Lacs) 

 
1.3.1 

Work performed as prime Contractor (in the same name and style) on works of a similar 

nature and volume over the last five years. Attach certificate from the Engineer-in-charge. 

 
 
 

Project 

Name 

 
 

Name of 

Employer 

 
 

Description 

of work 

 
Value 

of 

contract 

 
 

Contract 

No. 

 

Date of 

Issue of 

work 

order 

 
Stipulated 

Date of 

Completion 

 
Actual Date 

of 

Completion 

Remarks 

explaining 

reasons for 

Delay. if 

any 

(1) (2) (3) (4) (5) (6) (7) (8) (9) 

         

         

 

1.3.2     Information on Bid Capacity (Works for which bids have been submitted and works which 

are yet to be completed) as on the date of this bid. 
 

A.  Existing commitments and on-going Works: 
 

 
 

Description 

of Work 

 

 
Place 

& 
State 

 

 
Contract 

No & 

Date 

 

 
Name & 

Address of 

Employer 

 
Value of 

Contract 

(Rs. In 

lakhs) 

 

 
Stipulated 

period of 

completion 

Value of 
works 

remaining to 

be 

completed 

(Rs. Lakhs)* 

 

 
Anticipated 

Date of 

completion 

(1) (2) (3) (4) (5) (6) (7) (8) 

        

* Enclose certificate(s) from Engineer(s)-in-charge for value of work remaining to be completed. 
 

B.  Works for which bids already submitted:
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Description of 

Work* 

 
Place & 

State 

 

Name & 

Address of 

Employer 

Estimated 

Value of 

Works (Rs. 

Lakhs) 

 

Stipulated 

period of 

completion 

 

Date when 

decision is 

expected 

 
Remarks, If 

any 

(1) (2) (3) (4) (5) (6) (7) 

       

       

       

       

 

*Attach certificate (s) from the Engineer - In – Charge 
 

 

1.4    Availability of Major items of Contractor's Equipment proposed for carrying out the Works. 

List all information requested below.  
 

 

 

Item of Equipment 

Description, make, 

and age (years), and 

capacity 

Condition (new, good, 

poor) and number 

available 

Owned, leased (from 

whom), or to be 

purchased 

    

    

 

 

1.5        Qualification of technical personnel proposed for the Contract.  
 

 
 

 

Position 

 

 

Name 

 

 

Qualification 
Years of experience 

    

    

    

    

 
 

1.6         Proposed sub-contractors and firms involved for redevelopment and construction. Refer to 

Clause 7 of Part I General Conditions of Contract. 
 

 

Sections of the Works 
 

Value of subcontract 
Sub-contractor (name 

and address) 

Experience in similar 

work 
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1.7      Financial Reports for the Last Three Years: Balance sheets, profit and loss statements, 

auditors' reports, etc.  List below and attach copies. 
 

1. 

 
2. 

 
3. 

 
4. 

 
 

1.8       Information on current litigation in which the Bidder is involved. 
 
 

Name of Other 

party(s) 

Cause of dispute Litigation where 
 
 

(Court/arbitration) 

Amount involved 

    

    

    

    

 

 

1.9      Proposed Program (work method and schedule). Descriptions, drawings, and charts as 

necessary, to comply with the requirements of the bidding documents.
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SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR AVAILABILITY OF CREDIT 

FACILITIES 

 

 
 
 
 

This is to certify that M/S ………………………………………………………… 
 

…………………………………….… is a reputed company with a good financial standing. 
 

 

If    the    contract    for    the    work,    namely,    …………………………………………… 
 

………………………………………… is awarded to the us, we shall be able to provide overdraft       

/       credit       facilities       to       the       extent       of                                             Rs. 

…………………………………………………………………………….  to   meet   the   working 
 

capital requirements for executing the above contract. 
 
 
 
 

 
Signature ………………………………………………… 
 

 
 

Name …………………………………………………. 
 

 
 

Address ………………………………………………….. 
 
 
 
 
 
 
 

 
 

 
 
 

Note: Certificate should be on the letterhead of the bidder.
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Undertaking From bidders to invest minimum 10% of the Value of the work. 
 
 
 
 
 

Name of Work:             

 
 

It is to be certified that I have Rs. ………………………. In Cash, Rs.…………………………… 

in Bank and Rs………………………………. by other sources with which I intend to proceed 

with the proposed work. 

 
 
 
 
 

Date :- 

Place :- 

 
 
 
 
 

Signature of Contractor.
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A. General 32. Correction of Defects 

1. Definitions 33. Uncorrected Defects 
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5. Delegation 36. Payments for Variation 
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7. Subcontracting 38. Payment Certificates 

8. Other Contractors 39. Payments 

9. Personnel 40. Compensation Events 

10. Employer's and Contractor's Risks 41. Tax 

11. Employer's Risks 42. Currencies 

12. Contractor's Risks 43. Security Deposit 

13. Insurance 44. Liquidated Damages 

14. Site Investigation Reports 45. Advance Payments 

15. Queries about the Contract Data 46. Securities 

16. Contractor to redevelopment & 
Construct the Works 

47. Cost of Repairs 

17. The Works to Be Completed by the 
Intended Completion Date 

E Finishing of the Contract 

18. Approval by the Engineer 48. Completion 

19. Safety 49. Taking Over 

20. Discoveries 50. Final Account 

21. Possession of the Site 51. Operating and Maintenance Manual - 
Deleted 

22. Access to the Site 52. Termination 

23. Instructions 53. Payment upon Termination 

24. Dispute Redressal System 54. Property 

25. Arbitration 55. Release from Performance 

B Time Control F Other Conditions of Contract 

26. Program 56. Labor 

27. Extension of the Intended 57. Compliance with Labor Regulations 

28. Delays Ordered by the Engineer 58. Drawings and Photographs of the 
Works 

29. Management Meetings 59. The Apprenticeship Act, 1961 

C Quality Control   

30. Identifying Defects   

31. Tests   

 

 

 

SECTION 4: CONDITIONS OF CONTRACT 
 

I.         PART – I: GENERAL CONDITIONS OF CONTRACT 
 

These conditions are subject to the variations and additions set out in Part II Special Conditions of 

Contract 
 

Notes on Conditions of Contract: 

The Conditions of Contract, read in conjunction with Part II Special Conditions of Contract and the 

Contract Data and other documents listed therein, should be a complete document expressing fairly 

the rights and obligations of both parties. 
The form of Conditions of Contract that follows has been developed for smaller measurements 
contracts for redevelopment & construction on the basis of international practice and the practice of 
the Government of India, and considerable experience in different States in India in the drafting and 
management of contracts, bearing in mind a trend in the redevelopment & construction industry 
towards simpler, more straightforward language. 

Table of Clauses
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1.      Definitions 

A.  GENERAL

 

1.1    Terms, which are defined in the Contract Data, are not also defined in the Conditions of 

Contract but keep their defined meanings. Capital initials are used to identify defined terms. 

 
• Bill of Quantities means the priced and completed Bill of Quantities forming 

part of the Bid. 

•   Compensation Events are those defined in Clause 40 hereunder. 

• The Completion Date is the date of completion of the Works as certified by 

the Engineer, i.e. 6 months from the date of signing of contract including rainy 

season and Defect liability period for 12 months. 

• The Contract is the Contract between the Employer and the Contractor to 

execute, complete, and maintain the Works. It consists of the documents listed 

in Clause 2.3. 

• The Contract Data defines the documents and other information, which 

comprise the Contract. 

• The Contractor is a person or corporate body who’s Bid to carry out the 

Works, including Defect liability period for one year, has been accepted by 

the Employer. 

•   The Contractor's Bid is the completed bidding document submitted by the 

Contractor to the Employer. 

• The Contract Price is the price  stated in  the  Letter  of  Acceptance and 

thereafter as adjusted in accordance with the provisions of the Contract. 

•   Days are calendar days; months are calendar months. 

•   A Defect is any part of the Works not completed in accordance with the 

Contract. 

•   The  including  defect  liability  period  for  one  year  calculated  from  the 

Completion Date. 

• Drawings include calculations and other information provided or approved by 

the Engineer for the execution of the Contract. 

• The Employer is the party as defined in the Contract Data, who employs the 

Contractor to carry out the Works, including defect liability period for one 

year. The Employer may delegate any or all functions to a person or body 

nominated by him for specified Functions. 

• The  Engineer  is  the  person  named  in  the  Contract  Data  (or  any  other 

competent person appointed by the Employer and notified to the Contractor, 

to act in replacement of the Engineer) who is responsible for supervising the 

execution of the Works and administering the Contract. 

• Equipment is the Contractor's machinery and vehicles brought temporarily to 

the Site to redevelopment and construct the Works. 

•   The Initial Contract Price is the Contract Price listed in the Employer's Letter
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of Intent/Acceptance. 

• The Intended Completion Date is the date on which it is intended that the 

Contractor shall complete the Works. The Intended Completion Date is 

specified in the Contract Data. The Intended Completion Date may be revised 

only by the Engineer by issuing an extension of time. 

• Materials are all supplies, including consumables, used by the Contractor for 

incorporation in the Works. 

• Plant is any integral part of the Works that shall have a mechanical, electrical, 

electronic, chemical, or biological function. 

•   The Site is the area defined as such in the Contract Data. 

• Site  Investigation  Reports  are  those  that  were  included  in  the  bidding 

documents and are reports about the surface and subsurface conditions at the 

Site. 

• Specification means the Specification of the Works included in the Contract 

and any modification or addition made or approved by the Engineer. 

• The Start Date is given in the Contract Data. It is the date when the Contractor 

shall commence execution of the Works. It does not necessarily coincide with 

any of the Site Possession Dates. 

• A Sub-Contractor is a person or corporate body who has a Contract with the 

Contractor to carry out a part of the redevelopment & construction work in 

the Contract, which includes work on the Site. 

• Temporary Works are works designed, reconstructed, constructed, installed, 

and removed by the Contractor that are needed for redevelopment & 

construction or installation of the Works. 

•   A Variation is an instruction given by the Engineer, which varies the Works. 

• The Works, as defined in the Contract Data, are what the Contract requires 

the Contractor to redevelopment, construct, install, maintain, and turn over to 

the Employer. 
 

2.      Interpretation 
 

2.1    In interpreting these Conditions of Contract, singular also means plural, male also means 

female or neuter, and the other way around. Headings have no significance. Words have 

their normal meaning under the language of the Contract unless specifically defined. The 

Engineer will provide instructions clarifying queries about these Conditions of Contract. 

 
2.2    If sectional completion is specified in the Contract Data, references in the Conditions of 

Contract to the Works, the Completion Date, and the Intended Completion Date apply to 

any Section of the Works (other than references to the Completion Date and Intended 

Completion Date for the whole of the Works). 

 
2.3    The documents forming the Contract shall be interpreted in the following order of priority: 

(1)   Agreement,
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(2)   Notice to Proceed with the Work, 

(3)   Letter of Intent/Acceptance, 

(4)   Contractor’s Bid, 
(5)   Contract Data, 

(6)   Special Conditions of Contract Part II, 

(7)   General Conditions of Contract Part I, 

(8)   Specifications, 

(9)   Drawings, 

(10) Bill of Quantities, and 
(11) Any other document listed in the Contract Data. 

 
 

3.      Language and Law. 
 

3.1    The language of the Contract and the law governing the Contract are stated in the Contract 

Data. 
 

4.      Engineer's Decisions 
 

4.1    Except where otherwise specifically stated, the Engineer will decide contractual matters 

between the Employer and the Contractor in the role representing the Employer. However, 

if the Engineer is required under the rules and regulations and orders of the Employer to 

obtain approval of some other authorities for specific actions, he will so obtain the approval. 

4.2    Except as expressly stated in the Contract, the Engineer shall not have any authority to 

relieve the Contractor of any of his obligations under the contract. 
 

5.      Delegation 
 

5.1    The Engineer, with the approval of the Employer, may delegate any of his duties and 

responsibilities to other people, after notifying the Contractor, and may cancel any 

delegation after notifying the Contractor. 
 

6.      Communications 
 

6.1    All Certificate, notices or instructions to be given to the contractor by Employer / Engineer 

shall be sent on the address or contact details given by the contractor in Section 6- Form of 

Bid. The address and contact details for communication with the Employer/ Engineer shall 

be as per the details given Contract Data to GCC. Communications between parties that are 

referred to in the conditions shall be in writing. The Notice sent by Facsimile (fax) or other 

electronic means shall be effective on confirmation of the transmission. The Notice sent by 

Registered post or Speed post shall be effective on delivery or at the expiry of the normal 

delivery period as undertaken by the postal service. 
 

7.      Subcontracting 
 

7.1    The contractor may subcontract part of the scope of the works with the approval of the 

Employer in writing, upto 25% of the contract price but will not assign the Contract. 

Subcontracting shall not alter the contractor’s obligations. 

7.2    Beyond what has been stated in clauses 7.1, if the contractor proposes sub-contracting any 

part of the work during execution of the works, because of some unforeseen circumstances
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to enable him to complete the work as per terms of the contract, the Employer will consider 

the following before according approval: 

a.   The Contractor shall not sub-contract the whole of the works. 
 

b.   The Contractor shall not sub-contract any part of the work without prior consent of 

the Employer. Any such consent shall not relieve the contractor from any liability or 

obligation under the contract and he shall be responsible for the acts, defaults and 

neglects of any his sub-contractor, his agents or workmen as fully as if they were the 

acts, defaults or neglects of the Contractor, his agents and workmen. 

7.3    The Engineer should satisfy himself before recommending to the Employer whether 

a. The circumstances warrant such sub-contracting: and 

b.   The sub-contractor so proposed for the work possess the experience, qualification and 

equipment necessary for the job proposed to be entrusted to him in proportion of the 

Quantum of works to be sub-contracted. 
 

8.      Other Contractors 
 

8.1    The contractor shall co-operate and share the site with other contractors. Public authority’s 

utilities and the employer between the dates given in the schedule of other contractors, as 

referred to in the contract data. The contractor shall also provide facilities and services for 

them as  described in  the schedule. The employer may modify the schedule of  other 

contractor, and shall notify the contractor of any such modification. 

8.2    The contractor should take up the work in convenient reaches as decided by the Engineer to 

ensure there is least hindrance to the smooth flow of traffic including movement of vehicles 

and equipment of other contractors till the completion of the works. 
 

9.      Personnel 
 

9.1    The Contractor shall employ for the redevelopment & construction work, the technical 

personnel named in the Contract Data or other technical persons approved by the Engineer. 

The Engineer will approve any proposed replacement of technical personnel only if their 

relevant qualifications and abilities are substantially equal to or better than those of the 

personnel stated in the Contract Data. 

9.2    If the Engineer asks the Contractor to remove a person who is a member of the Contractor's 

staff or work force, stating the reasons, the Contractor shall ensure that the person leaves the 

Site within seven days and has no further connection with the Works in the Contract. 

9.3    The  Contractor shall not  employ  any retired Gazette officer who  has  worked in  the 

Engineering Department of the State Government and has either not completed two years 

after the date of retirement or has not obtained State Government’s permission to 

employment with the Contractor. 
 

10.    Employer's and Contractor's Risks 
 

10.1  The Employer carries the risks which this Contract states are Employer's risks, and the
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Contractor carries the risks that this Contract states are Contractor's risks. 
 

11.    Employer's Risks 
 

11.1  The Employer is responsible for the excepted risks which are (a) in so far as they directly 

affect the execution of the Works in the Employer’s country, the risks of war, invasion, act 

of foreign enemies, rebellion, revolution, insurrection or military or usurped power, civil 

war, riot commotion or disorder (unless restricted to the Contractor’s employees), natural 

calamities and contamination from any nuclear fuel or nuclear waste or radioactive toxic 

explosive, or (b) a cause due solely to the design of the Works, other than the Contractor’s 

design. 
 

12.    Contractor's Risks 
 

12.1  All risks of loss of or damage to physical property and of personal injury and death which 

arise during and in consequence of the performance of the Contract other than the excepted 

risks, referred to in clause 11.1, are the responsibility of the Contractor. 
 

13.    Insurance 
 

13.1  The Contractor at his cost shall provide, in the joint names of the Employer and the 

Contractor, insurance cover from the Start Date to the date of completion, in the amounts 

and deductibles stated in the Contract Data for the following events which are due to the 

Contractor's risks: 

a)   loss of or damage to the Works, Plant and Materials; 

b)   loss of or damage to Equipment; 

c)   loss of or damage to property (except the Works, Plant, Materials, and Equipment) 

in connection with the Contract; and 

d)   Personal injury or death. 

13.2  Insurance policies and certificates for insurance shall be delivered by the Contractor to the 

Engineer for the Engineer's approval before the completion date/ Start Date. All such 

insurance shall provide for compensation to be payable in Indian Rupees to rectify the loss 

or damage incurred. 

13.3  The Contractor at his cost shall also provide, in the joint names of the Employer and the 

Contractor, insurance cover from starting date of redevelopment & construction work to the 

end of the date of completion work, in the amounts and deductibles stated in the Contract 

Data for the following events which are due to the Contractor's risks: 

(a)  Personal injury or death. 

13.4  Insurance policies and certificates for insurance shall be delivered by the Contractor to the 

Engineer for the Engineer's approval before the completion date/ start date. All such 

insurance shall provide for compensation to be payable in Indian Rupees. 

13.5  Alterations to the terms of insurance shall not be made without the approval of the Engineer. 
 

13.6  Both parties shall comply with any conditions of the insurance policies.
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Site Investigation Reports 
 

14.1  The Contractor, in preparing the Bid, may rely on any Site Investigation Reports referred to 

in the Contract Data, supplemented by any other information available to him, before 

submitting the bid. 
 

15     Queries about the Contract Data 
 

15.1  The Engineer will clarify queries on the Contract Data. 
 

16     Contractor to Carry out the Works 

16.1  The  Contractor  shall  carryout  the  Works  in  accordance  with  the  Specifications  and 

Drawings. 
 

17   The contractor shall execute and construct the works with intermediate technology, i.e., by manual 

means with  minimum input  of  machinery required  to  ensure the  quality  of  works as  per 

specifications. 
 

18     The Works to Be Completed by the Intended Completion Date 
 

17.1  The Contractor may commence execution of the Works on the Start Date and shall carry out 

the Works in accordance with the Schedule submitted by the Contractor, as updated with the 

approval of the Engineer, and complete them by the Intended Completion Date. 
 

19     Approval by the Engineer 
 

19.1 The Contractor shall submit Specifications and Drawings showing the proposed Temporary 

Works to the Engineer, who is to approve them. 

19.2  The Contractor shall be responsible for design of Temporary Works. 

19.3  The Engineer's approval shall not alter the Contractor's responsibility for design of the 

Temporary Works. 

19.4  The Contractor shall obtain approval of third parties to the design of the Temporary Works, 

where required. 

19.5  All Drawings prepared by the Contractor for the execution of the temporary or permanent 

Works, are subject to prior approval by the Engineer before their use. 
 

20     Safety 
 

20.1      The Contractor shall be responsible for the safety of all activities on the Site. 
 

21     Discoveries 
 

21.1 Anything of historical or other interest or of significant value unexpectedly discovered on the 

Site shall be the property of the Employer. The Contractor shall notify the Engineer of such 

discoveries and carry out the Engineer's instructions for dealing with them. 
 

22     Possession of the Site 
 

22.1 The Employer shall handover complete or part possession of the site to the Contractor 7 days 

in advance of carrying out the Execution, Supply and Installation. At the start of the work, the 

employer shall handover the possession of at-least 75% of the site.
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23.   Access to the Site 

23.1 The Contractor shall allow access to the Site and to any place where work in connection with 

the Contract is being carried out, or is intended to be carried out to the engineer and any 

person/persons/agency authorized by: 

a.   The Engineer 

b.   The Employer 

c.   The Suitable Agency. 
 

24   Instructions 
 

24.1 The Contractor shall carry out all instructions of the Engineer, which comply with the 

applicable laws where the Site is located. 
 

25     Dispute Redressal System 
 

25.1  If any dispute or difference of any kind what-so-ever shall arise in connection with or arising 

out of this Contract and/or the execution of Works there under, whether before its 

commencement or during the progress of Works or  after the termination, abandonment or 

breach of the Contract, it shall, in the first instance, be referred for settlement to the 

competent authority, described along with their powers in the Contract Data, above the rank 

of the Engineer, The competent authority shall, within a period of forty-five days after being 

requested in writing by the Contractor to do so, convey his decision to the Contractor. Such 

decision in respect of every matter so referred shall, subject to review as hereinafter 

provided, be final and binding upon the Contractor. In case the Works is already in progress, 

the Contractor shall proceed with the execution of the Works, pending receipt of the decision 

of the competent authority as aforesaid, with all due diligence. 

25.2  Either party will have the right of appeal, against the decision of the competent authority, to 

the arbitration if the amount appealed exceeds rupees one lakh. 
 

26     Procedure for Resolution of Disputes 
 

26.1  The Competent Authority mentioned in clause 24.1 shall give a decision in writing within 

45 days of receipt of a notification of a dispute. 

26.2  Either party may refer a decision of the Competent Authority to Arbitration within 28 days 

of the Competent Authority's written decision. Arbitration shall be under the Arbitration and 

Conciliation Act 1996. If neither party refers the dispute to Arbitration within the above 28 

days, the Competent Authority's decision will be final and binding. 

26.3  The Arbitration shall be conducted in accordance with the following procedure, in case 

Initial Contract Price is more than Rs. 5 Crore or the Contractor is a Foreign Contractor, 

who has bid under ICB:- 

(a) In case of a decision of the Competent Authority in a dispute or difference arising 

between the Employer and a Contractor relating to any matter arising out of or 

connected with this Agreement, the matter will be referred to an Arbitral Tribunal. 

The Arbitral Tribunal shall consist of three Arbitrators, one each to be appointed by
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the Employer and the contractor. The third Arbitrator shall be chosen by the two 
 

Arbitrators so appointed by the parties and shall act as presiding Arbitrator. 
 

(b)   If one of the parties fails to appoint its arbitrator in pursuance of sub-clause (a) above 

within 30 days after receipt of the notice of the appointment of its arbitrator by the 

other party, then the Chairman of the Executive Committee of the Indian Roads 

Congress shall appoint the arbitrator. 

A certified copy of the order of the Chairman of the Executive Committee of the Indian 
 

Roads Congress, making such an appointment shall be furnished to each of the parties. 

(c)   The decision of the majority of arbitrators shall be final and binding upon both parties. 

The cost and expenses of Arbitration proceedings will be paid as determined by the 

Arbitral Tribunal. However, the expenses incurred by each party in connection with 

the preparation, presentation etc. of its proceedings as also the fees and expenses paid 

to the arbitrator appointed by such party or on its behalf shall be borne by each party 

itself. 

26.4  Where the Initial Contract Price as mentioned in the Acceptance Letter is Rs. 5 Crore and 

below, disputes and differences in which an Adjudicator has given a decision shall be 

referred to a sole Arbitrator. The sole Arbitrator would be appointed by the agreement 

between the parties; failing such agreement within 15 days of the reference to arbitration, 

by the appointing authority, namely the Chairman of the TENDER COMMITTEE. 

26.5  Arbitration proceedings shall be held at SHILLONG India, and the language of the 

arbitration proceedings and that of all documents and communications between the parties 

shall be English. 

26.6  Performance under the contract shall continue even after reference to the arbitration and 

payments due to the contractor by the Employer shall not be withheld, unless they are the 

subject matter of the arbitration proceedings. 
 
 

 
27     Program 

B.  TIME CONTROL

 

27.1 Within the time stated in the Contract Data, the Contractor shall submit to the Engineer for 

approval a Program showing the general methods, arrangements, order, and timing for all the 

activities in the Works, along with monthly cash flow forecasts for the redevelopment and 

construction of works. 

27.2  The Contractor shall submit the list of equipment and machinery being brought to site, the 

list of key personnel being deployed. The Engineer shall cause these details to be verified at 

each appropriate stage of the program. 

27.3  An update of the Program shall be a program showing the actual progress achieved on each 

activity and the effect of the progress achieved on the timing of the remaining Works, 

including any changes to the sequence of the activities. 
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27.4  The Contractor shall submit to the Engineer for approval an updated Program at intervals of 

30 Days no longer than the period stated in the Contract Data. If the Contractor does not 

submit an updated Program within this period, the Engineer may withhold the amount stated 

in the Contract Data from the next payment certificate and continue to withhold this amount 

until the next payment after the date on which the overdue Program has been submitted. 

27.5  The Engineer's approval of the Program shall not alter the Contractor's obligations. The 

Contractor may revise the Program and submit it to the Engineer again at any time. A revised 

Program shall show the effect of Variations and Compensation Events. 
 

28     Extension of the Intended Completion Date 
 

28.1 The Engineer shall extend the Intended Completion Date if a Compensation Event occurs or 

a Variation is issued which makes it impossible for Completion to be achieved by the Intended 

Completion Date without the Contractor taking steps to accelerate the remaining Works, 

which would cause the Contractor to incur additional cost. 

28.2 The Engineer shall decide whether and by how much time to extend the Intended 

Completion Date within 21 days of the Contractor asking the Engineer for a decision upon 

the effect of a Compensation Event or Variation and submitting full supporting information. 

If the Contractor has failed to cooperate in dealing with a delay, the delay by this failure 

shall not be considered in assessing the new Intended Completion Date. 
 

29     Delays Ordered by the Engineer 
 

28.1  The Engineer may instruct the Contractor to delay the start or progress of any activity or at 

particular Ghat within the overall project scope of works.. Delay/delays totaling more than 30 

days will require prior written approval of the Employer. 
 

30     Management Meetings 
 

29.1  The Engineer may require the Contractor to attend a management meeting. The business of 

a management meeting shall be to review the plans for the Works. 

29.2  The Engineer shall record the business of management meetings and provide copies of the 

record to those attending the meeting. The responsibility of the parties for actions to be taken 

shall be decided by the Engineer either at the management meeting or after the management 

meeting and stated in writing to all those who attended the meeting. 
 
 

 
 
 
31     Identifying Defects 

 

C.  QUALITY CONTROL

 

30.1  The Engineer shall check the Contractor's work and notify the Contractor of any Defects 

that are found. Such checking shall not affect the Contractor's responsibilities. The Engineer 

may instruct the Contractor to search for a Defect and to uncover and test any work that the 

Engineer considers may have a Defect. 
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32     Tests 
 

32.1  The contractor shall be solely responsible for : 

a.   Carrying out the mandatory tests prescribed in the Specifications, and 

b.   For the correctness of the test results, whether preformed in his laboratory or 

elsewhere. 

 
32.2  If the Engineer instructs the Contractor to carry out a test not specified in the Specification/ 

Suitably Manual to check whether any work has a Defect and the test shows that it does, the 

Contractor shall pay for the test and any samples. 
 

33     Correction of Defects noticed during the Defect Liability Period for One year. 
 

33.1  The Engineer shall give notice to the Contractor of any Defects before the end of the Defects 

Liability Period, which begins at Completion of work. The Defects Liability Period shall be 

extended for as long as Defects remain to be corrected. 

33.2  Every time notice of Defect/Defects is given, the Contractor shall correct the notified 

Defect/Defects within  the duration of time specified by the Engineer’s notice. 

33.3  The RFI (Ready/Request for Inspection) system will be followed for execution of work. 
 

34     Uncorrected Defects 
 

33.1  If the Contractor has not corrected a Defect pertaining to the Defect Liability Period under 

clause 32.1 and of these Conditions of Contract, to the satisfaction of the Engineer, within 

the time specified in the Engineer's notice, the Engineer will assess the cost of having the 

Defect corrected, and the Contractor will pay this amount, on correction of the Defect. 
 

 
D.  COST CONTROL 

34     Bill of Quantities 34.1  The Bill of Quantities shall contain items for the development & 
construction, installation, testing, and commissioning, to be done by the Contractor. 

34.2  The Bill of Quantities is used to calculate the Contract Price. The Contractor is paid for the 

quantity of the work done at the rate in the Bill of Quantities for each item for the Work. 
 

35            Variations 
 

35.1  The Engineer shall, having regard to the scope of the Works and the sanctioned estimated 

cost, have power to order, in writing, Variations within the scope of the Works he considers 

necessary or advisable during the progress of the Works. Such Variations shall form part of 

the Contract and the Contractor shall carry them out and include them in updated Programs 

produced by the Contractor. Oral orders of the Engineer for Variations, unless followed by 

written confirmation, shall not be taken into account. 

36             Payments for Variations 

36.1  If rates for variation items are specified in Bill of Quantity, the contactor shall carry out such 

work at the same rate. This shall apply for variation only up to the limit prescribed in the 

contract data. If the variation exceeds this limit, the rates shall be derived under the provision 

of clause 36.3 for quantities (higher or lower) exceeding the deviation limit. 

36.2  If the rates for Variation are not specified in the Bill of Quantities, the Engineer shall derive 

the rate from similar items in the Bill of Quantities. 

 



Page | 40 

 

 

 

 

 

 

36.3  If the rate for Variation item cannot be determined in the manner specified in Clause 36.1 

or 36.2, the Contractor shall, within 14 days of the issue of order of variation work, inform 

the Engineer the rate which he proposes to claim, supported by analysis of the rates. The 

Engineer shall assess the quotation and determine the rate based on prevailing market rates 

within one month of the submission of the claim by the Contractor. As far as possible, the 

rate analysis shall be based on the standard data book and the current schedule of rates of 

the district public works division. For Market rated items, rates will be decided by inviting 

three quotations from the market to be obtained by the Engineer in charge or his 

representatives and subsequent analysis of the same. The decision of the Engineer on the 

rate so determined shall be final and binding on the Contractor. 
 

37             Cash Flow Forecasts 
 

37.1  When the Program is updated, the Contractor shall provide the Engineer with an updated 

cash flow forecast. 

 

 

38            Payment Certificates 
 

38.1  The payment to the contractor will be as follows for the work: 

a)   The Contractor shall submit to the Engineer in charge monthly statements of the value 

of the work executed less the cumulative amount certified previously supported with 

detailed measurement of the items of work. 

b)   The Engineer in charge shall check the Contractor's fortnightly/monthly statement 

within 14 days and certify the amount to be paid to the Contractor. 

c)   The value of work executed shall be determined, based on measurements by the 

Engineer in charge or his representative. 

 

 

d)   The value of work executed shall comprise the value of the quantities of the items in 

the Bill of Quantities completed. 

e)   The value of  work executed shall also include the valuation of  Variations and 

Compensation Events. 

f) The Engineer in charge or his representative may exclude any item certified in a 

previous certificate or reduce the proportion of any item previously certified in any 

certificate in the light of later information. 

g)   The Payment of final bill shall be governed by the provisions of clause 50 of GCC. 
 

39     Payments 
 

39.1  Payments shall be adjusted for deductions for advance payments security deposit, other 

recoveries in terms of the Contract and taxes at source, as applicable under the law. The   

Engineer shall pay the Contractor the amounts he had certified within 15 days of the date of 

each certificate. 

39.2  The Employer may appoint another authority, as specified in the Contract Data (or any other 

competent person appointed by the Employer and notified to the contractor) to make 

payment certified by the Engineer. 
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39.3  Items of the Works for which no rate or price has been entered in the Bill of Quantities, will 

not be paid for by the Employer and shall be deemed covered by other rates and prices in 

the Contract. 

 
 

40     Compensation Events 
 

40.1  The following shall be Compensation Events unless they are caused by the Contractor 

a) The Engineer orders a delay or delays exceeding a total of 30 days. 

b) The effects on the Contractor of any of the Employer's Risks. 

40.2  If a Compensation Event would prevent the Works being completed before the Intended 

Completion Date, the Intended Completion Date shall be extended. The Engineer shall 

decide whether and by how much the Intended Completion Date shall be extended. 
 

41     Tax 
 

41.1  Bid shall be inclusive of all Taxes excluding GST. The GST amount shall be reimbursed / 

paid separately as per as per the latest Government Orders. 
 

42     Currencies 
 

All payments will be made in Indian Rupees. 
 

43 Security Deposit/ Retention and Release of Performance Security and Security Deposit/ 

Retention. 
 

43.1  The Employer shall retain security deposit of 5% of the amount from each payment due to 

the Contractor until completion of the whole of the Work. 

43.2  On the completion of the whole Work half the total amount retained as Security Deposit is 

repaid to the contractor and half when the defect liability period has passed and the Engineer 

has certified that all defects notified by the Engineer to the contractor before the end of his 

period have been corrected. 

43.3  The additional performance security for  unbalanced bids as detailed  in  Clause 51 of 

Conditions of Contract is repaid to the contractor when the entire work is complete. 

43.4  The performance security equal to the five percent of the contract price in Clause 51 of 

Conditions of contract is repaid to the contractor when the period of one-year defect liability 

period is over and the Engineer has certified that the contractor has satisfactorily carried out 

the Works. 

43.5  If the Contractor so desires then the Security Deposit can be converted into any interest- 

bearing security of schedule commercial bank in the name of the Employer duly pledged in 

favor of the Employer for Defect Liability Period. 
 
 
 
 
 
 
 
 
 
 

 

 



Page | 42 

 

 

 

 

 

 

44     Liquidated Damages 

 

44.1  The Contractor shall pay liquidated damages to the Employer at the rate per week or part 

thereof stated in the Contract Data for the period that the Completion Date is later than the 

Intended Completion Date. Liquidated damages at the same rate shall be withheld if the 

Contractor fails to achieve the milestones prescribed in the Contract Data. However, in case 

the Contractor achieves the next milestone the amount of the liquidated damages already 

withheld shall be restored to the Contractor by adjustment in the next payment certificate. 

The total amount of liquidated damages shall not exceed the amount defined in the Contract 

Data. The Employer may deduct liquidated damages from payments due to the Contractor. 

Payment of liquidated damages shall not affect the Contractor's other liabilities. 

44.2  If the Intended Completion Date is extended after liquidated damages have been paid, the 

Engineer shall  correct any  overpayment of  liquidated  damages by  the  Contractor by 

adjusting the next payment certificate. 
 

45     Advance Payment 
 

45.1  The Employer will make the following advance payment to the contractor against provision 

by the Contractor of an Unconditional Bank Guarantee in a form and by a Commercial bank 

acceptable to the Employer in amounts equal to the advance payment: 

a.    Mobilization advance up to 5 percent of the contract price. 

b.   Deleted, as not applicable to this tender. 

The guarantee shall remain effective until the advance payment has been repaid, but the 

amount of the guarantee shall be progressively reduced by the amounts repaid by the 

Contractor. Interest will not be charged on advance payment. 

45.2  The Contractor is to use the advance payment only to pay for raw material, equipment, plant 

and mobilization expenses required specifically for execution of works. The Contractor shall 

demonstrate the advance payment has been used in this way by supplying copies of invoices 

or other documents to the Engineer. 

45.3  The advance payment shall be repaid by deducting proportionate amounts from payments 

otherwise due to the Contractor for the work, following the schedule of completed 

percentage of the work on payment basis. No account shall be taken of the advance payment 

or  the  repayment in  assessing valuation  of  work done,  variations,  price  adjustments, 

Compensation events or liquidated damages. 

46    Secured Advance 

 

  46.1 The contractor ,on signing an indenture in the form to be specified by the Engineer, shall be 

entitled to be paid, during the execution of work, up to 75% of the estimated value of any 

materials, which, in the opinion of the Engineer, are non-perishable and which have been 

procured and adequately stored against damage, but which have not been incorporated in the 

works at the time of making advance.  

a) The materials are in accordance with the specification for works;  
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b) Such materials have been delivered to site, and are properly stored and 

protected against damage or deterioration to the satisfaction of the Engineer. 

The contractor shall store the bulk material in measurable stacks;  

c) The contractor’s records of the requirements, orders, receipt and use of 

materials are kept in a form approved by the Engineer and such records shall 

be available for inspection by the Engineer;  

d) The contractor has submitted with his monthly statement the estimated value 

of the materials on site together with such documents as may be required by 

the Engineer for the purpose of valuation of the materials and providing 

evidence of ownership and payment thereof;  

e) Ownership of such materials shall be deemed to vest in the Employer for which the 

Contractor has submitted an Indemnity Bond in an acceptable format; and  

f) The quantities of materials are not excessive and shall be used within a reasonable 

time as determined by the Engineer.  

 

47     Securities 
 

47.1  The Performance Security equal to Five percent of the contract price and additional security 

for unbalanced bids shall be provided to the Employer no later than the date specified in the 

Letter of Acceptance and shall be issued in the form given in the Contract Data and by a 

scheduled commercial bank. The Performance Security shall be valid until a date 45 days 

from the date of expiry of Defect Liability Period and the additional security for unbalanced 

bids shall be valid until a date 45 days from the date of issue of the certificate of completion. 

 

48     Cost of Repairs  

 

48.1  Loss or damage to the Works or Materials to be incorporated in the Works between the Start 

Date and the end of the Defects Correction periods shall be remedied by the Contractor at 

his cost if the loss or damage arises from the Contractor's acts or omissions. 

 
E.  FINISHING THE CONTRACT 

 
Completion of the works 

 

49.1  The contractor shall request the Engineer in Charge to issue a certificate of completion of 

the works, and the Engineer in Charge will do so upon deciding that the works is completed. 

 
 



Page | 44 

 

 

 

 

 

 
 

50     Taking Over 
 

49.1  The Employer shall take over the works within seven days of the Engineer issuing a 

certificate of completion of works. 
 

51     Final Account 
 

50.1  The contractor shall supply the Engineer with a detailed account of the total amount that the 

Contractor considers payable for works under the contract within 21 days of issue of 

certificate of completion of the works. The Engineer shall issue a defect liability certificate 

and certify any payment that is due to the correct and complete. If the account is not correct 

or complete, the engineer shall issue within 42 days a schedule that states the scope of the 

corrections or additions that are necessary. If the account is still unsatisfactory after it has 

been resubmitted, the Engineer shall decide on the amount payable to the contractor and 

issue a payment certificate within 28 days of receiving the Contractor’s revised account. The 

payment of final bill for the works will be made within 14 days thereafter. 

50.2  In case the account is not received within 21 days of issue of Certificate of Completion as 

provided in clause 50.1 above, the engineer shall proceed to finalize the account and issue a 

payment certificate within 28 days. The payment of final bill for the works will be made 

within 14 days thereafter. 
 

52     Operating and Maintenance Manuals 
 

51.1  If  "as  built"  Drawings  and/or  operating  and  maintenance  manuals  are  required,  the 

Contractor shall supply them by the dates stated in the Contract Data. 

51.2  If the Contractor does not supply the Drawings and/or manuals by the dates stated in the 

Contract Data, or they do not receive the Engineer's approval, the Engineer shall withhold 

the amount stated in the Contract Data from payments due to the Contractor. 
 

53     Termination 
 

52.1   The Employer may terminate the Contract if the Contractor causes a fundamental breach of 

the Contract. 

52.2  Fundamental breaches of Contract shall include, but shall not be limited to, the following: 

a) The Contractor stops work for 28 days when no stoppage of work is shown on the 

current Program and the stoppage has not been authorized by the Engineer; 

b)    The Contractor is declared as bankrupt or goes into liquidation other than for approved   

redevelopment or reconstruction or amalgamation; 

c) The Engineer gives Notice that failure to correct a particular Defect is a fundamental 

breach of Contract and the Contractor fails to correct it within a reasonable period of 

time determined by the Engineer; 

d)    The Contractor does not maintain a Security, which is required; 

e) The Contractor has delayed the completion of the Works by the number of days for 

which the maximum amount of liquidated damages can be paid, as defined in clause 

44.1; 
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f)     The Contractor fails to provide insurance cover as required under clause 13; 

g) If the Contractor, in the judgment of the Employer, has engaged in the corrupt or 

fraudulent practice in competing for or in executing the Contract. For the purpose of 

this clause, “corrupt practice” means the offering, giving, receiving, or soliciting of 

anything of value to influence the action of a public official in the procurement process 

or in Contract execution. “Fraudulent Practice” means a misrepresentation of facts in 

order to influence a procurement process or the execution of a contract to the detriment 

of the Employer and includes collusive practice among Bidders (prior to or after bid 

submission) designed to establish bid process at artificial non-competitive levels and 

to deprive the Employer of the benefits of free and open competition. 

h) If the Contractor has not completed at least thirty percent of the value of the Work 

required to be completed after half of the completion period has elapsed; 

i)     Deleted. 

j)     Any other fundamental breaches as specified in the Contract Data. 

k) If the Contractor fails to deploy the material, finished signages or personnel as 

specified in the contract Data at the appropriate time. 

52.3  Notwithstanding the above, the Employer may terminate the Contract for convenience. 

52.4  If the Contract is terminated, the Contractor shall stop work immediately, make the Site safe 

and secure, and leave the Site as soon as reasonably possible. 
 

54     Payment upon Termination 
 

53.1  If the Contract is terminated because of a fundamental breach of Contract by the Contractor, 

the Engineer shall issue a certificate for the value of the work done and Materials ordered 

less liquidated damages, if any less advance payments received up to the date of the issue of 

the certificate and less the percentage to apply to the value of the work not completed, as 

indicated in the Contract Data. If the total amount due to the Employer exceeds any payment 

due to the Contractor, the difference shall be recovered from the security deposit, and 

performance security. If any amount is still left un-recovered it will be a debt payable to the 

Employer. 

53.2  If the Contract is terminated at the Employer's convenience, the Engineer shall issue a 

certificate for the value of the work done, the reasonable cost of removal of material, 

equipment, repatriation of the Contractor's personnel employed solely on the Works, and the 

Contractor's costs of protecting and securing the Works and less advance payments received 

up to the date of the certificate, less other recoveries due in terms of the Contract, and less 

taxes due to be deducted at source as per applicable law. 
 

55     Property 
 

54.1  All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be deemed 

to be the property of the Employer for use for completing balance work if the Contract is 

terminated because of the Contractor's default, till the Works is completed after which it will 

be transferred to the Contractor and credit, if any, given for its use. 
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56     Releases from Performance 
 

55.1  If the Contractor is frustrated by the outbreak of war or by any other event entirely outside 

the control of the Employer or the Contractor, the Engineer shall certify that the Contract 

has been frustrated. The Contractor shall make the Site safe and stop work as quickly as 

possible after receiving this certificate and shall be paid for all work carried out before 

receiving it and for any work carried out afterwards to which a commitment was made. 

 

 
F.  OTHER CONDITIONS OF CONTRACT 

 
57     Labour 
 
 

56.1  The Contractor shall, unless otherwise provided in the Contract, make his own arrangements 

for the engagement of all staff and labor, local or other, and for their payment, housing, 

feeding and transport. 

56.2  The Contractor shall, if required by the Engineer, deliver to the Engineer a return in detail, 

in such form and at such intervals as the Engineer may prescribe, showing the staff and the 

numbers of the several classes of labor from time to time employed by the Contractor on the 

Site and such other information as the Engineer may require. 

 

58     Compliance with Labour Regulations 
 

57.1  During the execution of the Contract, the Contractor and his sub-Contractors shall abide at 

all times by all existing labor enactments and rules made there under, regulations, 

notifications and bye laws of the State or Central Government or local authority and any 

other labor law (including rules), regulations, bye laws that may be passed or notification 

that may be issued under any labor law in future either by the State  or the Central 

Government or the local authority. Salient features of some of the major labor laws that are 

applicable to redevelopment & construction industry are given in Appendix to Part I General 

Condition of Contract. The Contractor shall keep the Employer indemnified in case any 

action is taken against the Employer by the competent authority on account of contravention 

of any of the provisions of any Act or rules made there under, regulations or notifications 

including amendments. If the Employer is caused to pay or reimburse, such amounts as may 

be necessary to cause or observe, or for non-observance of the provisions stipulated in the 

notifications/bye laws/Acts/Rules/regulations including amendments, if any, on the part of 

the Contractor, the Engineer/Employer shall have the right to deduct any money due to the 

Contractor including his amount of performance security. The Employer/Engineer in Charge 

                 shall also have right to recover from the Contractor any sum required or estimated to be 

required for making good the loss or damage suffered by the Employer.  

The employees of the Contractor and the Sub-Contractor in no case shall be treated as the 

employees of the Employer at any point of time. 

Inter-State migrant workers must follow the necessary  Covid 19 protocols and must get the 

necessary clearances from the District Administrations as per protocols 
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59     Drawings and Photographs of the Works 
 

58.1  The contractor shall do photography/video photography of the site firstly before the start of 

the work, secondly mid-way in the execution of different stages of work and lastly after the 

completion of the work. No separate payment will be made to the contractor for this. The 

contractor will provide digital copies of the photographs/video to the employer as and when 

asked for. 

58.2  The Contractor shall not disclose details of Drawings furnished to him and works on which 

he is engaged without the prior approval of the Engineer in writing. No photograph of the 

works or any part thereof or plant employed thereon, expect those permitted under clause 

58.1, shall be taken or permitted by the Contractor to be taken by any of his employees or 

any employees of his sub-Contractors without the prior approval of the Engineer in Charge  

in writing. No photographs/ Video photography shall be published or otherwise circulated 

without the approval of the Engineer in Charge in writing. 
 

60     The Apprentices Act 1961 
 

59.1  The Contractor shall duly comply with the provisions of the Apprentices Act 1961 (III of 

1961), the rules made there under and the orders that may be issued from time to time under 

the said Act and the said Rules and on his failure or neglect to do so he shall be subject to 

all liabilities and penalties provided by the said Act and said Rules. 
 

61     Criminals are prohibited from bidding 
 

Any bidders having criminal record is not allowed to participate in the bidding process. 

Any person who is having criminal cases against him or involved in the organized crime 

or gangster activities or Mafia or Goonda or Anti-social activity are strictly prohibited 

to participate in the bidding process. If it is established that any bidder has criminal record, 

his bid shall be automatically cancelled. 
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8. Project Background 

 
Meghalaya, a state in the North Eastern Region of India is peopled by diverse ethnic groups and dominant 

among them are the Khasis, the Garos and the Jaintias. 

It is ethnographically and anthropologically one of the most significant states in India as its major tribes 

follows matrilineal family system contrary to the common patriarchal family system. The beautiful 

topography of the state, in league with the variegated history of the tribes, producing heart rendering myths, 

legends, ballads and epic-lore, etc. have contributed immensely to the emergence of the unique arts, 

traditions and cultures that define the lives and times of the people of the state, which presently faces the 

threat of the intention of the outside and modern technology – ruled world. 

The state has various facets of its cultural practices as well as both traditional and contemporary arts in 

many forms from fine to visual and performing arts and can be a boast of many in-born talented and skilled 

artists, artisans and craft persons in various fields. 

 

 

OVERALL OBJECTIVE 

 

• The overarching objective is to preserve, depict and showcase the rich tribal art and culture of the 

native people of Meghalaya through various mediums. 

• Develop Tribal Institute, heritage village with the research institute to promote, preserves and 

celebrates the local art, culture and architecture of Garo and Meghalaya as a whole. 

 

ABOUT THE PROJECT 

 

The Meghalaya Tourism Development Corporation will construct a Tribal Research Institute in Babadam, 

West Garo Hills District, Meghalaya. To undertake the same, Directorate of Art & Culture, Government of 

Meghalaya (DAC) has been appointed as the nodal agency. 

 

The Tribal Research Institute will deal in: 

• Fundamental and applied research works on the socio-economic field. 

• Evaluation and documentation of Meghalaya Tribal Arts & Culture 

• Preservation of Meghalaya Heritage, publication and research studies 

• Collect manuscript on the tribal histories and traditions. 

• Development of languages of different tribes 

• Engage in organizing seminars/workshops on different aspects of tribal development. 

• Organize fairs and festivals of different tribes of Meghalaya to unfold the rich and diverse cultural 

heritage of the people of the state to promote cultural interaction/exchange program and 

• Organize audio visual programs. 

• Engage in organizing seminars/workshops on different aspects of tribal development. 

• Organize fairs and festivals of different tribes of Meghalaya to unfold the rich and diverse cultural 

heritage of the people of the state to promote cultural interaction/exchange program and 

• Organize audio visual programs. 
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II.        APPENDIX TO PART I GENERAL CONDITION OF CONTRACT 
 

SALIENT FEATURES OF SOME MAJOR LABOUR LAWS APPLICABLE TO 

ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER REDEVELOPMENT 

& CONSTRUCTION WORK. 
 

a) Workmen Compensation Act 1923: - The Act provides for compensation in case of 

injury by accident arising out of and during the course of employment. 

b) Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act on 

satisfaction of certain conditions on separation if an employee has completed the 

prescribed minimum years (say, five years) of service or more or on death the rate of 

prescribed minimum days’(say, 15 days) wages for every completed year of service. The 

Act is applicable to all establishments employing the prescribed minimum number (say, 

10) or more employees. 

 

c) Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly 

contributions by the Employer plus workers at the rate prescribed (say, 10% or 8.33%). 

The benefits payable under the Act are: 

i.      Pension or family pension on retirement or death as the case maybe. 

ii.      Deposit linked insurance on the death in harness of the worker. 

iii.      Payment of P.F. accumulation on retirement/death etc. 

d) Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to 

women employees in case of confinement or miscarriage etc. 

e) Contract Labor (Regulation & Abolition) Act 1970: - The Act provides for certain 

welfare measures to be provided by the Contractor to contract labor and in case the 

Contractor fails to provide, the same are required to be provided, by the Principal 

Employer by Law. The principal Employer is required to take Certificate of Registration 

and the Contractor is required to take license from the designated Officer. The Act is 

applicable to the establishments or Contractor of Principal Employer if they employ 

prescribed minimum (say 20) or more contract labor. 

f) Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum Wages 

fixed by appropriate Government as per provisions of the Act if the employment is a 

scheduled employment. Redevelopment and Constructions of buildings, roads, runways 

are scheduled employment. 

g) Payment of Wages Act 1936: - It lays down as to by what date the wages are to be paid, 

when it will be paid and what deductions can be made from the wages of the workers. 

h) Equal Remuneration Act 1979: - The Act provides for payment of equal wages for work 

of equal nature to male and female workers and for not making discrimination against 

female employees in the matters of transfers, training and promotions etc. 
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i) Payment of Bonus Act 1965: - The Act is applicable to all establishments employing 

prescribed minimum (say, 20) or more workmen. The Act provides for payments of annual 

bonus within the prescribed range of percentage of wages to employees drawing up to the 

prescribed amount of wages, calculated in the prescribed manner. The Act does not apply 

to certain establishments. The newly set-up establishments are exempted for five years in 

certain circumstances. States may have different number of employment size. 

j) Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for 

resolution of industrial disputes, in what situations a strike or lock-out becomes illegal and 

what are the requirements for laying off or retrenching the employees or closing down the 

establishment. 

k) Industrial  Employment  (Standing  Orders)  Act  1946:  -  It  is  applicable  to  all 

establishments employing prescribed minimum (say, 100, or 50). The Act provides for 

laying down rules governing the conditions of employment by the Employer on matters 

provided in the Act and get these certified by the designated Authority. 

l) Trade Unions Act 1926: - The Act lays down the procedure for registration of trade 

unions of workmen and Employers. The Trade Unions registered under the Act have been 

given certain immunities from civil and criminal liabilities. 

m) Child Labor (Prohibition & Regulation) Act 1986: - The Act prohibits employment of 

children below 14 years of age in certain occupations and processes and provides for 

regulations of employment of children in all other occupations and processes. Employment 

of child labor is prohibited in building and redevelopment and construction industry. 

n) Inter-State  Migrant  Workmen’s  (Regulation  of  Employment  &  Conditions  of 

Service) Act 1979: - The Act is applicable to an establishment which employs prescribed 

minimum (say, five) or more inter-state migrant workmen through an intermediary (who has 

recruited workmen in one state for employment in the establishment situated in another 

state). The Inter-State migrant workmen, in an establishment to which this Act becomes 

applicable, are required to be provided certain facilities such as Housing, Medical-Aid, 

Traveling expenses from home up to the establishment and back etc. 

o) The Building and Other Redevelopment and Construction workers (Regulation of 

Employment and Conditions of Service) Act 1996 and the Cess Act of 1996: - All the 

establishments who carry on any building or other redevelopment and construction work and 

employs the prescribed minimum (say, 10) or more workers are covered under this Act. All 

such establishments are required to pay cess at the rate not exceeding 2% of the cost of 

redevelopment and construction as may be modified by the Government. The Employer of 

the establishment is required to provide safety measures at the building or redevelopment 

and construction work and other welfare measures, such as canteens, first- aid facilities, 

ambulance, housing accommodations for workers near the work place etc. The Employer to 

whom the Act applies has to obtain a registration certificate from the Registering Officer 

appointed by the Government. 
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p) Factories Act 1948: - The Act lays down the procedure for approval of plans before 

setting up a factory, health and safety provisions, welfare provisions, working hours, annual 

earned leave and rendering information regarding accidents or dangerous occurrences to 

designated authorities. It is applicable to premises employing the prescribed minimum (say, 

10) persons or more with aid of power or another prescribed minimum (say, 20) or more 

persons without The aid of power engaged in manufacturing process. 

q) Arbitration and  Conciliation Act,  1996:  -  The  Act  lays  down  the  procedure for 

appointment of Arbitrator, Arbitration and conciliation, Jurisdiction of Arbitral Tribunals, 

Recourse against Arbitral award appeals. 

 

III.         PART – II: SPECIAL CONDITIONS OF CONTRACT 
 

1.      Contractors are advised to inspect the site of work before tendering. 

2. All the works shall be carried out as per  the latest SOR Meghalaya Shillong  for Civil works 

/SOR for internal and External Electrification of building works and  Quotations and analysis of 

rates  for items not available in the SOR for scheduled items and as per industry best practice in 

respect of market rated items and instruction of Engineer-in-charge. 

3.      The conditional tender shall be liable to rejected. 

4.      Hiding of any information by contractor will result in rejection of his tender. 

5. The quantities are liable to vary on either side to any extent as per actual requirement of 

work for which no claim whatsoever by the contractor shall be entertained. 

6. Wherever required the structural designs and drawings for the supporting structure will 

be prepared and submitted to the Engineer-in-Charge along with the Design calculations 

for verification and approval. 

7. Any recovery imposed by Technical Audit cell or by higher authority will be deducted 

from contractors running final bills during execution of works and will be adjusted from 

performance security if final bill is processed during defect liability period. 

8. All the defects appeared' during execution of work will have to be rectified as directed 

by Engineer in charge within shortest possible time. If contractor fails to attend the 

defects. Within reasonable time period, the same will be attended by department and all 

expenses so incurred will be adjusted from performance security of contractors. 

9. The  contractor  will  develop  and  submit  a  Project  Implementation  Plan  (using 

CPM/PERT charts and or by using MS Project) to complete the project in time. A 

detailed program and weekly working program will have to be submitted by contractor 

regularly.
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SECTION 5: SPECIFICATIONS 
 

 

All the works shall be carried out as per  the latest SOR Meghalaya Shillong  for Civil works /SOR for 

internal and External Electrification of building works and  Quotations and analysis of rates  for items not 

available in the SOR for scheduled items and as per industry best practice detailed specification and 

instruction of Engineer-in-charge. Wherever the specifications for the material used and finished 

products are not available in the Schedule of Rates mentioned above, (market rate items) 

specifications used in the market as per industry best practices will be used and work carried out by 

submitting the same to the engineer-in-charge and obtaining his prior approval. 

 
I. GENERAL SPECIFICATIONS 

 

1.1    Sign Board (Project information) 
 

o The Contractor shall provide few sign boards at the site of works of approved size and 

designs, which provides. 

o The name of the project 

o The name and address of the Employer and the contractor appointed for the project. 

o The name and short description about the projects 

o The amount of contract price 

o Starting and completion dates 

o Such signboards shall be located at places in the project coverage area as directed by the 

Engineer. Contractor shall take care of signboards and replace it in case of loss, damage, 

theft etc. The signboard may be in English / Hindi or both as directed by the Engineer. 

 

 
1.2    Sampling and Testing 

 

The Contractor shall be responsible to develop a quality control program as per IS Codes and to 

provide all necessary materials, apparatus, instruments, equipment, facilities and qualified staff 

for sampling, testing and quality control of the materials and the works under the Contractor. 

Without limiting the generality of the foregoing, the Contractor shall arrange for routine 

sampling, testing and reporting, as required, through a certified independent testing laboratory 

acceptable to the Employer. 
 

 

All costs of such sampling, testing and reporting of test results will be borne by the Contractor, 

and the Contractor shall include sufficient provisions in his tendered rates to allow for sampling 

and laboratory testing under the direction of the Engineer-In-Charge. 

 

 
1.3    Order of Precedence, Clarifications and Interpretation 

 

When the various specifications and codes referred to in preceding portion are at variance with 

these specifications and with each other, the order of precedence will be Bill of Quantities 

(BOQ), Technical specifications and Drawings. 

 



Page | 55 

 

 

 

 

 

 

The attention of the bidder is drawn to those clauses of these specifications and of BIS codes, 

which may require either clarification by Engineer, or the mutual agreement of employer and 

contractor. In such cases it is the responsibility of the contractor to seek clarification on any 

uncertainty and obtain prior approval of the Engineer during pre-bid meeting before taking up 

the project. 
 

1.4    Submittals 
 

Design, Materials, product data and equipment schedule 
 

o All Design, specifications, diagrams, samples, drawings and such other data shall be 

provided by the Contractor, in a format to be agreed with the Employer, which may be 

required to demonstrate compliance with the specification. This shall include but not 

limited to the following information: 

o Originals of catalogues and engineering data sheets for manufactured items; each item and 

option to be provided shall be clearly marked and each item not to be provided shall be 

deleted. 

o Literature to show that products provided meet the requirements for the project 

o Information on the following items as a minimum: 

▪   Corten Steel sheets, ionized Aluminum Sheets, Fasteners, Chemical adhesives 

▪   Manufacturer’s installation instructions for all items. 

▪ Certified reports for all tests and inspections designated herein, signed and 

sealed, showing full compliance with referenced standards. 

▪   Maintenance requirement and procedures. 

▪   Period of guarantee for the products. 

▪   Instructions for use /Operation manual if any. 
 

1.5    Approval of Design and material 
 

Being a design & built project, all Designs and Drawings including sketches, diagrams, 

illustrations, Texts proposed to engraved or laser cut and all sources of material for works shall 

be submitted prior to use in the work and approval obtained in writing from the E in C before 

their use on the project. The Contractor at no extra cost will submit raw and processed samples 

of all materials. 
 

1.6    Completion Drawings / As Built Drawing 
 

On completion of work, Contractor shall submit one complete set of original tracings developed 

in Auto CAD, softcopy in CD in PDF as well as editable form and two prints of “Completion/As 

Built” drawings to the E in C. These Drawings shall be accurate and correct in all respects and 

shall be shown to and approved by the E in C. These drawings shall have but not limited to the 

following information: 

• All specifications, diagrams, samples, drawings and such other data shall be provided by 

the Contractor, in a format to be agreed with the Employer, which may be required to 

demonstrate compliance with the specification. 
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1.7    Materials 
 

a.    All materials used in the works shall conform strictly to the Tender specifications. 

 

 

1.8    Quality control on works and material 
 

(i) The contractor shall be responsible for the quality of the works in the entire scope of work 

mentioned within contract. The contractor shall, therefore, have own independent and 

adequate set up for ensuring same. 
 

 

(ii) The Engineer in charge shall inspect the work from time to time during and after Design, 

Fabrication, Construction, Erection/Fastening and ascertain the quality of the work tested 

(by contractor Testing and Quality Control Units or by any other agency deemed fit by 

him and approved by the E in C generally as per the requirements of BIS standards. 

Additional tests may also be conducted where, in the opinion of the E in C, need for such 

test exists. 

 

(iii) The  contractor shall  provide necessary cooperation and  assistance in  obtaining the 

samples for tests and carrying out the field tests as required by the Engineer from time to 

time. This may include provision of labor, attendance, assistance in packing and 

dispatching and any other assistance considered necessary in connection with the tests. 
 

 

(iv)    Similar permission from the Engineer in charge shall be obtained in respect of other items 

of work prior to proceeding with every stage of Design & Execution. The Contractor 

shall offer the Engineer any sequential work Ready for Inspection (RFI) after the said 

work has been certified by his Engineer in Charge as ready to proceed with. 
 

 

(v)     The contractor shall carry out modification in procedure of work, if any, as directed by 

the Engineer in charge during inspection. 
 

 

(vi)    For testing of samples as required shall be furnished by the Contractor. All the test as 

required or instructed by Engineer in Charge shall be carried out by contractor at their 

own cost. 
 

 

(vii)   For cement, reinforcing steel and similar other materials where essential tests are to be 

carried out at the manufacturer’s plants or at laboratories the cost of samples, sampling, 

testing and furnishing of test certificates shall be borne by the Contractor. He shall also 

furnish the test certificates to the Engineer in Charge. All materials shall be tested to 

relevant BIS codes. 
 

 

(viii)  Where the Engineer considers that in the interest of the control of the quality on materials 

or workmanship, modifications, if any, are necessary, the contractor shall carry out such 

modifications.
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II.  TECHNICAL SPECIFICATIONS 
 

1.1    General Requirements 
 

I. The contractor shall be verification of ground reality prior to execution of work. The 

contractor shall carry out validation and verify the Topographical survey of the proposed work 

to establish final alignment of structures. Reference bench mark will be shown at site and level 

value of the same will be provided to the contractor by the E in C for carrying out topographical 

survey. The contractor shall furnish updated map and level information. The revised drawings 

shall be used for implementation of the task. 
 

1.2    Alignment and Grade 
 

All civil, supporting structure system shall be laid to alignment and gradient shown on the 

drawings but subject to such modifications as shall be ordered by the E in C from time to time 

to meet the requirements of the works at site. No deviations from the lines, depths of cutting or 

gradients as shown on the plans and sections shall be permitted except by the express direction 

in writing of the Engineer-In-Charge. 
 

1.3    Excavation and Backfilling 
 

1.3.1     General 
 

The earthwork excavation, cutting of existing stone work/pavement in Ghats and structures 

shall be carried out as shown in the drawings and as per specifications. 
 

All applicable Indian Standard, unless otherwise specified herein, shall be applicable. In all 

cases, the latest revision of the codes shall be referred. IS 3764(1992): Code of safety for 

excavation work, IS 1200: Part 1(1992): Methods of measurement of building and civil 

engineering works: Part 1 Earthwork, IS: 2720(Part 2, 7, 8, 28&29): For method of test for 

compaction. 
 

The Contractor shall be responsible for the adequate pumping, drainage and bailing out of 

water from the excavation if necessary. In case of failure to make such provisions or any 

other provisions, which may result in unsuitable sub-grade conditions, the Contractor shall 

replace and repair the sub-grade to the satisfaction of the E in C, at his own cost and 

responsibility. 
 
 

Contractor should assess the availability of extra earth required for refilling in case of 

shortage in any particular reach well before quoting rates. Even in case the Contractor resorts 

to mechanical excavation, the Contractor should take care of proper refilling, consolidation 

and disposal of surplus earth. 
 

Wherever existing stone pavements, steps, embankments or similar materials existing are  

required  to  be  dismantled/cut for  the  erection  of  supporting  structures for Signages, 

these will be repaired and restored to original condition using materials similar in quality 

and appearance to the one originally used so that no difference is visible after completion 

of the signage works. 
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1.3.2     Shoring and bracing (timbering), if any 
 

The Contractor shall supply, fix and maintain necessary sheathing, shoring and bracing 

etc., in steel or wood, as may be required to support the sides of the excavation, erected 

signages to protect the adjoining area as well as the public and to prevent any movement 

which might any way injure or delay the work, change the required width of the cut 

portion, make unsafe condition for adjacent pavements, utilities, buildings or other 

structures above or below ground. 
 

 

Sheathing, shoring and bracing shall be withdrawn and removed as the backfilling is 

being done, except when the Engineer may agree that such sheathing, shoring and 

bracing be left in place, at the Contractor's request. In any case, the Contractor shall cut 

off any such sheathing at least 600 mm below the surface and shall remove the cut off 

material from the trench. 
 

 

All sheathing, shoring and bracing which are left in place under the foregoing provisions 

shall be removed in a manner so as to not endanger the completed work or other 

structures, utilities or property, whether public or private. 

Timbering shall be provided as per safety code for excavation works IS: 3764 (Clause5). 

Timber shoring shall be close or open, depending upon the nature of soil and depth of pit 

or trench. The type of timbering shall be as approved by the Engineer. 
 

 
1.3.3     Back filling 

 

The Contractor shall use selected surplus soils from excavated materials for backfilling 

and all fill material shall be subject to the E in C‟s approval. The excavated materials 

suitable for backfilling shall be stored not closer than 600 mm from the edge of the 

excavated/cut portion and shall not obstruct any public utilities or interfere with travel by 

local inhabitants or general public. Handling and storage of excavated materials must meet 

with the regulations of the Local Government Authorities. The detailed specifications for 

backfilling shall be IS: 3114- 

1994. 
 
 

1.4    Regulations: 
 

Approvals and Agreement: 

The bidder must coordinate with concern authorities at the time of execution and shall 

obtain written approval from them at any stage of the execution, whenever required. 
 

 

The Bidder must extensively coordinate with the Office Director, Department of Arts & Culture, 

Shillong, Meghalaya and its Technical Consultant during all stage of the contract. The 

successful bidder shall obtain written approvals from The Executive Engineer at all 

stages, before commencing work on any particular stage of work. During the 

construction phase, after completion of any particular stage/phase of works and before 

commencing work on the next stage/phase of work, the successful bidder shall obtain 



Page | 59 

 

 

written approval on the completed works/phase from the Executive Engineer before 

commencing work on the next stage/phase of works. 
 

 

All designs shall confirm to the applicable various standards & codes as 

under: (a)   Bureau of Indian Standards 

(b)  Plain and Reinforce Concrete: Code of Practice IS: 

456-2008 (c)   Design Aids for Reinforced Concrete SP-16 

(d)  Handbook on Concrete Reinforcement and Detailing 

SP-34 (e)   Toolkit – HRIDAY 

 
 

1.5    Work Plan and Staffing 
 

The successful bidder must submit work plan within 2 weeks after issuing notice to 

proceed/work order. 
 

1.6 KEY PERSONNEL 
 
 
 
 

Sl. NO. POSITION NOS. QUALIFICATION AND EXPERIENCE 

 

1. 
 

Team Leader 
 

01 
Masters in Civil Engineering or equivalent with 

10 Year Experience in similar work 
 

2. 
 

Structural Engineer 
 

01 
Masters in Structural Engineering with 10 years 

experience in similar work 

 

3. 
 

Construction 

Expert 

 

 

01 

Graduate in Civil Engineering or equivalent with 

10 Year Experience in similar work 

 

 

4. 

 

Civil Engineer 

 

01 
Graduate in Civil Engineering or equivalent with 

5 Year Experience in similar work 
 

 

5. 

 

 

Site Supervisor 

 

 

01 

Graduate in Civil Engineering or equivalent with 

5 Year Experience in similar work 
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SECTION 7: FORM OF BID 

 

Form of Bid 
 

Notes on Form of Bid: The Bidder shall fill in and submit this Bid form with the Bid. 
 

--------------------------(Date) 

To 

XXXXXXXXXXX 

XXXXXXXXXXXXXX 

XXXXXXXXXXXXXXXX 
 

Description of the work: ---------------------------------------------------------------------------------- 
 

 

1.   I/We offer to execute the works described above and remedy any defects if found in 

conformity with the conditions of contract, specifications, drawings, bill of quantities and 

addenda for the Tender. 

2.   We are submitting our Technical and Financial Bids separately as per the requirement of RFP 

and understand that the selection will be based on Quality and Cost Based selection Method. 

3.   We undertake to commence the works on receiving the notice to proceed with work in 

accordance with the contract documents. 

4.   This Bid your written acceptance of if shall constitute a binding contract between us. We 

understand that you are not bound to accept the lowest or any Bid you receive. 

 
We hereby confirm that this bid complies with the Bid validity and earnest money required by 

the bidding documents and specified in the Appendix to ITB. 

 
Authorized Signature: -    

Name and title of Signatory:-   

Name of bidder: - 

Authorized Address of Communication: -    
 

 
 

Telephone No(s): (Office):-    

Mobile No: - 

Facsimile (FAX) No: -     

Electronic Mail Identification (E-mail ID):-   
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Technical Bid Covering Letter 
 
 
 

To, 
 

XXXXXXXXX 
XXXXXXXXXXXXXXXXXXXXXXX 
 XXXXXXXXXXXXX 

Date: dd/mm/yyyy

Subject:  
 

Ref: RFP No. <<…..>> dated << …..>> 
 

Dear Sir, 
 

I (in case of single bidder) or We, <<name of the undersigned Bidder and >>, having read and 

examined in detail all the bidding documents in respect of ― 

XXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXX do hereby propose to provide our 

services as specified in the bid submitted by us. 
 

It is hereby confirmed that I / We are entitled to act on behalf of our company / corporation / firm / 

organization and empowered to sign this document as well as such other documents, which may be 

required in this connection. 
 

We declare that all the services shall be performed strictly in accordance with the RFP documents. We 

confirm that the information contained in this response or any part thereof, including its exhibits, and 

other documents and instruments delivered or to be delivered to XXXXXXXXXXXXXXXX  is 

true, accurate, verifiable and complete. This response includes all information necessary to ensure 

that the statements therein do not in whole or in part mislead the department in its evaluation process. 

We also confirm that we shall not attract conflict of interest in principle. 
 

We hereby declare that in case the contract is awarded to us, we shall submit the contract Performance 

bank guarantee in the form prescribed in RFP. 
 

We hereby declare that our bid is made in good faith, without collusion or fraud and the information 

contained in the bid is true and correct to the best of our knowledge and belief. 
 

We understand that our bid is binding on us and that you are not bound to accept a Bid you receive. 

This bid is valid for 180 days after opening of technical bid. We shall extend the validity of the bid if 

required by XXXXXXXXXXXXXXXXXXXXXXXXXXX. 
 

Thanking you, 

Yours sincerely, 

(Signature of the Lead Bidder) 

Printed Name 

Designation 
 

Seal 
 

Date: 
 

 Place:  
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Experience Summary 
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Client type – Indicate whether the client is Government or PSU or Private 
 

Documentary evidence provided – Indicate the documentary evidence provided with the detailed 

project credential like work order or purchase order or completion certificate or letter of appointment 
 

Project Status – Completed (date of project completion) or Ongoing (project start date)
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Project Description-Relevant Experience 
 

Bidder is requested to furnish the credentials in the following format for determining the eligibility 

criteria as well as for Technical evaluation. All credentials should be followed by relevant documentary 

proof. 
 

 
 

Name of the Project  

Location  

Clients Name and Complete 
Address 

 

Narrative Description of the 

Project 

 

Name of the JV / Consortium 
partner 

 

Total Contract value in INR  

Share of Contract value of the 

Bidder 

 

Date of Start  

Date of Completion  

Activities undertaken by the 

Bidder 

 

 

Note: If the project is ongoing, bidder must clearly specify which of the stages/phases/milestones are 

completed and which are ongoing and at what stage of completion and produce a self-certificate.
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Project Appreciation, Design Concept, Approach and Methodology and 

Work Plan 
 

Bidders are required to provide a Project Appreciation, Design Concept, Approach and Methodology 

and Work Plan to execute the entire project. 
 

Project Appreciation 
 
 
 
 

 
Design Concept 

Approach 

Methodology 

Work Plan 
 

[Project Plan with details of the project showing the sequence of all line and sub activities involved, 

procedure and method in which it proposes to carry out the works.  The Plan so submitted by bidder 

shall conform to the requirements and timelines specified in the Contract. The designated authority 

and bidder shall discuss and agree upon the work procedures to be followed for effective execution of 

the works, which bidder intends to deploy and shall be clearly specified. The Project Plan shall include 

but not limited to project organization, communication structure, proposed staffing, roles and 

responsibilities, processes and tool sets to be used for quality assurance, security and confidentiality 

practices in accordance with industry best practices, project plan and delivery schedule in accordance 

with the Contract. Approval by the designated authority’s Representative of the Project Plan shall not 

relieve bidder of any of his duties or responsibilities under the Contract.] 
 

A Detailed Project Plan covering break-up of each phase into the key activities, along with the start 

and end dates must be provided as per format given below.
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Detailed Work Plan 

 

 
Description of the 

Activity 

 

Month 1 
 

Month 2 
 

Month 3 
 

Month 4 
 

Month 5 
 

Month 6 

Activity 1 
      

Sub-Activity 1 
      

Sub-Activity 2 
      

Activity 2 
      

Sub-Activity 1 
      

Sub-Activity 2 
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Key Personnel Time Schedule 
 
 

 

Deployment Plan 
 

 

Name 
 

Post 
Month 

1 
Month 

2 
Month 

3 
Month 

4 
Month 

5 
Month 

6 
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SECTION 8: BILL OF QUANTITIES 

& 

Drawings 
 
 

Refer Annexure A for detailed BOQ & Drawings. 
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Financial Bid 

Bidder’s Name and Address      : 

 

Name of Work: Construction of Hostel/Residential block in Tribal Research Institute at Babadam, 

West Garo Hills District in the state of Meghalaya. 

 

To,  

     The Director 

     Department of Arts & Culture 

     Shillong, Meghalaya. 

 

Dear Sir, 

 We declare that in terms of RFP No.1, of Section ITB Volume 1 of Bid Documents, the following are 

our Lumpsum Price in rupees for the entire scope of work as specified in the specification and 

documents 

 

Lumpsum Bid Price 

 

Indian Rupees …………………………………………………………………………………………… 

 (In figures) 

 

Indian Rupees ……………………………………………………………………………………………. 

(In Words) 

 

Date: 

Place: 

(Signature)………………………………………… 

(Printed Name)……………………………………. 

(Designation)……………………………………… 

(Common Seal)……………………………………. 
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Criteria for Evaluation of Technical Proposals 
 
 
 

Criteria/ Sub-Criteria Max Marks Max Marks 
Total 

Previous experience in similar works: 
Bidder shall include a summary of the organization 
background, history and experience with similar projects 
and to qualify for the project, the bidder must fulfill the 
clause of ITB 4.4A 
Project (s) Value 06.55 Crores – 09.83 Crores 
Project (s) Value > 09.83 Crores – 13.11 Crores 
Project (s) Value > 13.11 Crores 
 
 
 
 

 

 

 

 

 

10 

15 

20 

 

 

 

 

20 

 
The bidder should have a minimum average annual turnover 
of at least 30% i.e. Rs. 4.91 crore in the last 3 financial years 
in same projects mentioned under (b).  
 
Turnover > 4.91 crores – 5.50 crores 
Turnover > 5.50 crores – 6.00 crores 
Turnover > 6.00 crores 
 
 
 

 

 

 

 

 

15 

15 

20 

 

 

 

 

20 

Curriculum Vitae of Key Personnel 
  

 

 

 

 

 

20 

Team Leader 
5  

 

 

 

 

 

 

20 

Structural Engineer 
5 

Construction Expert 
4 

Civil Engineer 
3 

Site Supervisor 
3 

Presentation on Project Appreciation, Concept, 
Approach, Methodology and Work plan) 

  

Project Appreciation 5  

 
 
 

40 

 

Concept (along with 3D Views) 15 

Approach and Methodology  15 

Work Plan 5 

Total Marks of Technical Proposal Evaluation 
100 

 
 

 
 
 
 

PROFORMA OF BANK GUARANTEE IN LIEU OF EMD (BID BOND) 
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(Judicial Stamp paper of appropriate value as per Stamp Act of respective State) 
 
Office of the Director, Department of Arts & Culture, Shillong, Meghalaya. 
 
In consideration of _____________________________________________ having its Office at the O/o 

of the Director, Department of Arts & Culture, Shillong, Meghalaya which expression shall unless 

repugnant to the subject or context include its successors and assigns) having issued Notice Inviting 

Tender No. _________________________ and M/s _________________________________ having its 

Registered Head Office at ____________________________ (hereinafter called the “TENDERER” is to 

participate in the said tender for _________________________ Whereas O/o of the Director, 

Department of Arts & Culture, Shillong, Meghalaya as a special case, has agreed to accept an 

irrevocable and unconditional Bid Bond Guarantee for an amount of Rs ____________________ valid 

upto _____________________ from the tenderer in lieu of Cash Deposit of Rs 

______________required to be made by the tenderer, as a condition precedent for participation in the 

said tender. We the _____________________________ (hereinafter called) the “BANK” having its 

Registered, Office at __________________________ and branch office at 

_____________________________ do hereby unconditionally and irrevocable undertake to pay to 

_______________________________________. 

(B) immediately on demand in writing and without demur/protest any amount but not exceeding 

Rs ___________________________________. 

Any such demand made by O/o the Director, Department of Arts & Culture, Shillong, Meghalaya. shall 

be conclusive ad binding on us irrespective of any dispute or differences that may be raised by the 

tenderer. Any change in the constitution of the tenderer or the Bank shall not discharge our liability 

under the guarantee. 

We, the _____________________ Bank; lastly undertake not to revoke this guarantee during its 

currency without the prior consent of O/o the Director, Department of Arts & Culture Shilong 

Meghalaya in writing and this guarantee shall remain valid upto ____________________ Unless a claim 

is made within three months from the date of expiry i.e._________________________ (three months 

after the date of expiry), we shall be relived of our liability under this guarantee thereafter. 

 
 
FOR AND ON BEHALF OF BANK 
 
 
PLACE: 
 
 
DATED: 
 
 
WITNESS: 
 
 
1. 
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PROFORMA OF BANK GUARANTEE (PERFORMANCE) 
(Judicial Stamp paper of appropriate value as per Stamp Act of respective state) 

 
Whereas the _______________________________ (hereinafter called O/o the Director, Department of 

Arts & Culture, Shillong Meghalaya which expression shall include its successors and assigns) having 

awarded a work order/contract/supply order No. dated (hereinafter called the contract) to M/s. 

_______________________________ (hereinafter called the Architect / Consultant firm) at a total price 

of ________________________ subject to the terms and conditions contained in the contract. 

 

Whereas, the terms and conditions of the contract require the Architect / Consultant firm to furnish a 

bank guarantee for Rs. ___________________ (Rupees 

_________________________________________) being _________% of the total value of the contract 

for proper execution and due fulfillment of the term and conditions contained in the contract. 

 

We the Bank, (hereinafter called the “Bank”) do hereby unconditionally and irrevocably under to pay to 

the O/o the Director, Department of Arts & Culture, Shillong Meghalaya immediately on demand in 

writing and without protest/ or demur all money payable by the Architect / Consultant firm to 

________________________________ O/o the Director, Department of Arts & Culture, Shillong 

Meghalaya in connection with the execution/supply of and performance of the works/equipment, 

inclusive of any loss, damages, charges, expenses and costs caused to or suffered by or which would  be 

caused to or suffered by O/o the Director, Department of Arts & Culture, Shillong Meghalaya by 

reasons of any of any breach by the Architect / Consultant firm of any of the terms and conditions 

contained in the contract as specified in the notice of demand made by the O/o the Director, Department 

of Arts & Culture, Shillong Meghalaya to the bank. Any such demand made by the O/o the Director, 

Department of Arts & Culture, Shillong Meghalaya on the bank shall be conclusive evidence of the 

amount due and payable by the bank under this guarantee. However, the Bank’s liability under this 

guarantee shall be limited to ___________________________________ in the aggregate and the bank 

hereby agrees to the following terms and conditions. 

 

(i) this guarantee shall be a continuing guarantee and irrevocable for all claims of O/o the Director, 

Department of Arts & Culture, Shillong Meghalaya Tura as specified above and shall be valid during 

the period specified for the performance of the contract including the period of maintenance/warranty 

i.e. upto__________________________ 

(ii) We, the said  bank further agrees with O/o the Director, Department of Arts & Culture, Shillong 

Meghalaya that O/o the Director, Department of Arts & Culture, Shillong Meghalaya shall have the 

fullest liberty without our consent and without affecting in any manner our obligation and liabilities 

hereunder to vary any of the terms and conditions of the said contract or to extend time for 

performance of contract b y the Architect / Consultant firm from time to time or to postpone for any 

time or from time to time any of the powers exercisable by O/o the Director, Department of Arts & 



Page | 92 

 

 

 

 

Culture, Shillong Meghalaya against the Architect / Consultant firm under the contract and forbear or 

enforce any of the terms and conditions relating to the said contract and we shall not be relieved from 

our liability by reason of any such variations or extension being granted to the Architect / Consultant 

firm or for any forbearance, act of omission on the part of the O/o the Director, Department of Arts & 

Culture, Shillong Meghalaya or any indulgence by O/o the Director, Department of Arts & Culture, 

Shillong Meghalaya to the Architect / Consultant firm or by any such matter or thing whatsoever, 

which under the law relating to the sureties would, but for this provision, have effect of so reliving 

us. 

(iii) this guarantee/undertaking shall be in addition to any other guarantee or security whatsoever O/o 

the Director, Department of Arts & Culture, Shillong Meghalaya may now or at any time have in 

relation to the performance of the works/equipment and the company shall have full recourse to or 

enforce this security in performance to any other security or guarantee which the O/o the Director, 

Department of Arts & Culture, Shillong Meghalaya may have or obtained and there shall be no 

forbearance on the part of the company in enforcing or requiring enforcement or any other security 

which shall have the effect of releasing the Bank from its full liability. It shall not be necessary for 

O/o the Director, Department of Arts & Culture, Shillong Meghalaya to proceed against the said 

Architect / Consultant firm before proceeding against the Bank. 

(iv) This guarantee / undertaking shall not be determined or affected by the liquidation or winding up, 

dissolution or change of constitution or insolvency of the Architect / Consultant firm, but shall in all 

respect and for all purposes be binding and operative until payment or all moneys payable to O/o the 

Director, Department of Arts & Culture, Shillong Meghalaya in terms thereof are paid by the Bank. 

(v) The Bank hereby waives all rights at any time inconsistent with the terms of this Guarantee and the 

obligation of the bank in terms hereof, shall not be otherwise effected or suspended by reasons of any 

dispute or disputes having been raised by the Architect / Consultant firm (whether or not pending 

before any Arbitrator, Tribunal or Court) or any denial of liability by the Architect / Consultant firm 

stopping or preventing or purporting to stop or prevent any payment by the Bank to O/o the Director, 

Department of Arts & Culture, Shillong Meghalaya in terms hereof. 

  We, the said Bank, lastly undertake not to revoke this guarantee during its currency except with 

previous consent of O/o the Director, Department of Arts & Culture, Shillong Meghalaya in writing 

unless a claim is made in writing within three months from the date of expiry of this guarantee 

i.e___________________________ (three months after the date of expiry) we shall be relieved from 

all liabilities under this guarantee thereafter. 

 
 
 
Signed this _________________day of __________________ at  _________________ 
 
 
For and behalf of Bank 



Page | 93 

 

 

 

 

 
 
Witness 
 
1. 
 
 
2. 


